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GOVERNMENT OF PUDUCHERRY 

PUDUCHERRY SMART CITY 

DEVELOPMENT LIMITED 
PSCDL–

 

7/8 

 
STATE: CIRCLE : 

 
REGION : DIVISION : 

 
SUB-DIVISION: 

 

PERCENTAGE RATE TENDER /ITEM RATE TENDER & CONTRACT FOR WORKS 

 
 

(A) Tender for the work of:- 

.............................................................................................................................        ................ 

.................................................................................................................          

............................(i) To be submitted/ uploaded by..........................hours 

on......................................................to 

............................................................................./upload  a thttps://pudutenders.gov,in 

 

(ii)To be opened inpresence of tenderers who may be present at....................hours on ...................... in the 

Office of........................................................... 

 
Issued to: ........................................................................................................................ * 

 
Signature of officer issuing the documents ................................................................... * 

 
 

Designation 

Date of Issue: 

 
 
 
 
 

Notapplicable fore-tendering 
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TENDER 

 
I/W e have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 

ofcontract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions ofcontract and all other contents in the tender document for the work. 

I/W e hereby tender for the execution of the work specified for PSCDL within the time specifiedin 

Schedule„F‟viz., schedule of quantities and in accordance in all respect with the specifications, 

designs, drawing and instructions in writing referred to in Rule-1 of General Rules and Directions and in 

Clause 11 of the Conditions of contract and with such materials as are provided for, by,and in respect 

of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for thirty/ forty five/ sixty/ ninety (30/45/60/90) days from the 

duedate of its opening in case of single bid system / Ninety(90) days from the date of 

openingoftechnical bid in case tenders are invited on 2 bid/envelop system/ One hundred 

twenty(120) daysfrom the date of opening of technical bid in case bids are invited on 3 bid/envelop 

system for specialized work (strike out as the case may be) and not to make any modification in its 

terms and conditions. 

A sum of Rs. ………………… is hereby forwardedin cash (upto ₹10,000/-)] through 

DIRECTDEBIT/NEFT/RTGS mode through online asearnest money. 

A  copy    of earnest money through DIRECT DEBIT/ NEFT/ RTGS mode through online 

/bank guarantee issued by a scheduled bank is scanned   and uploaded (strike out as 

thecasemay be).IfI/W e,fail to furnish the prescribed performance guarantee within prescribed period, 

I/W e agree that the said PSCDL or his successors,inofficeshallwithout prejudice to any other right or 

remedy,be at liberty to forfeit the said earnestmoney absolutely. Further,ifI/W e 

failtocommenceworkasspecified,I/We agree thatPSCDL or the successors in office shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the 

saidperformanceguarantee absolutely.The said Performance Guarantee shall be a guarantee to 

execute all the works referred to in the tender documents upon the terms and conditions contained 

or referred to those in excess of that limit at ther at estobe determined in accordance with the 

provision contained in Clause12.2 and 12.3of the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, 

I/We shall be debarred for participationin there- tendering process of the work. 

I/W e undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice 

ofPSCDL,then I/We shall be debarred for tendering in PSCDLin future forever.Also,if such aviolation 

comes to the notice of PSCDL before date of start of work, the Engineer-in-Charge shall befree to 

for feit the entire amount of Earnest Money Deposit/ Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connectedwith the work as secret/confidential documents and shall not communicate information/ 

derived there from to any person other than a person to whom I/We am/are authorized to 

communicate the same or use the information in any manner pre judicial to the safety of the State. 

Dated 

Witness: 

 
Address:Oc

cupation: 

Signature of 

ContractorPostalAddre

ss 

PSCDL TENDER&CONTRACT 
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ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned here under) is 

accepted by me for and on behalf of the PSCDL forasum of Rs.……………...... 

(Rupees......................................................................................................................        ........... 

.......................................................................................................................        .........) 

 
The letters referred to below shall form part of this contract agreement:-

(a) 

(b) 

(c) 

 
 
 

Dated: 

 
 

For & on behalf PSCDL 

Signatures............................. 

Designation............................ 
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GOVERNMENTOFPUDUCHERRYPUDUCHE

RRY SMART CITY DEVELOPMENTLIMITED 
 

GeneralRules&

Directions 

1. All work proposed for execution by contract will be notified in a form of invitation to 

tenderpasted in public places and signed by the officer inviting tender or by publication in 

Newspapersorpostedonwebsiteasthecasemaybe. 

This form will state the work to be carried out, as well as the date for submitting and 

openingtenders and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited with the tender, and the amount of the security deposit and 

Performanceguarantee to be deposited by the successful tenderer and the percentage, if 

any, to bededucted from bills. Copies of the specifications,designs and drawings and any 

otherdocuments required in connection with the work signed for the purpose of 

identification bythe officer inviting tender shall also be open for inspection by the contractor 

at the office ofofficerinviting tender during officehours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

eachpartner thereof or in the event of the absence of any partner, it must be signed on his 

behalfby a person holding a power-of attorney authorizing him to do so, such power of 

attorney tobe produced with the tender, and it must disclose that the firm is duly registered 

under theIndianPartnershipAct,1952. 

3. Receipts for payment made on account of work, when executed by a firm, must also 

besigned by all the partners, except where contractors are described in their tender as a 

firm,in which case the receipts must be signed in the name of the firm by one of the 

partners, orbysomeotherpersonhavingdueauthoritytogiveeffectualreceiptsforthefirm. 

ApplicableforItem 4. Anypersonwhosubmitsatendershallfillupthe usualprintedform,statingatwhat rate he 
RateTenderon
ly 

(PSCDL-8) 

is willing to undertake each item of the work. Tenders, which propose any alteration in 

thework specified in the said form of invitation to tender, or in the time allowed for carrying 

outthe work, or which contain any other conditions of any sort, including conditional 

rebates,will be summarily rejected. No single tender shall include more than one work, but 

contractorswho wish to tender for two or more works shall submit separate tender for each. 

Tendershall havethename andnumberof theworkstowhichtheyrefer,written ontheenvelopes. 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 

byignoringfiftypaisaand consideringmorethan fiftypaisaasrupeeone. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individualitems) of two or more contractors is same, then such lowest contractors may be 

asked tosubmit sealed revised offer quoting rate of each item of the schedule of quantity 

for all subsections/sub heads as the case may be, but the revised quoted rate of each item of 

scheduleof quantity for all sub sections/sub heads should not be higher than their 

respective originalrate quoted already at the time of submission of tender. The lowest 

tender shall be decidedonthebasisofrevisedoffer. 
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Applicablefor

PercentageR

ate 

Tenderonly 

(PSCDL-7) 

If the revised tendered amount (worked out on the basis of quoted rate of individual 

items)of two or more contractors received in revised offer is again found to be equal, then 

thelowest tender, among such contractors, shall be decided by draw of lots in the presence 

ofCTOofthe circle,GMin-chargeofmajor& minorcomponent(s)(alsoDDHin 

caseHorticultureworkis alsoincludedin the tender),GM(P&P)or GM(P)of the circle andthe 

lowestcontractorsthosehavequotedequalamountoftheirtenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more 

thantheir respective original rate quoted already at the time of submission of tender, then 

suchrevised offer shall be treated invalid. Such case of revised offer of the lowest 

contractor orcase of refusal to submit revised offer by the lowest contractor shall be treated as 

withdrawalofhis tenderbeforeacceptanceand50%ofhis earnestmoneyshall beforfeited. 

In case all the lowest contractors those have same tendered amount (as a result of 

theirquoted rate of individual items), refuse to submit revised offers, then tenders are to 

berecalledafterforfeiting50%of EMDofeach lowestcontractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, 

orquoting higher revised rate(s) of any item(s) than their respective original rate quoted 

alreadyat the time of submission of his bid shall not be allowed to participate in the 

retenderingprocessofthe work. 

4A.ApplicableforPercentageRateTenderonly(PSCDL-7) 

In case of Percentage Rate Tenders, contractorshall fill up the usual printed form, statingat 

what percentage below/above (in figures as well as in words) the total estimated costgiven 

in Schedule of Quantities at Schedule-A, he will be willing to execute the work. 

Thetendersubmittedshallbetreatedasinvalidif:- 

1. The contractordoes not quote percentageabove/belowon the total amount of tender 

oranysection/subheadofthetender. 

2. The percentage above/belowis not quoted in figures & words both on the total 

amountoftenderoranysection/subheadofthetender. 

3. Thepercentagequotedabove/belowisdifferentinfigures&wordsonthetotalamount 

oftenderoranysection/subheadofthetender. 

Tenders, which propose any alteration in the work specified in the said form of invitation 

totender, or in the time allowed for carrying out the work, or which contain any other 

conditionsof any sort including conditional rebates, will be summarily rejected. No single 

tender shallinclude more than one work, but contractors who wish to tender for two or more 

works shallsubmit separate tender for each. Tender shall have the name and number of the 

works towhichtheyrefer,writtenontheenvelopes. 

4B.In case the lowest tendered amount (estimated cost + amount worked on the basis 

ofpercentage above/below) of two or more contractors is same, such lowest contractors 

willbe asked to submit sealed revised offer in the form of letter mentioning percentage 

above/below on estimated cost of tender includingall sub sections/subheads as the case 

maybe, but the revised percentage quoted above/below on tendered cost or on each sub 

section/ sub head should not be higher than the percentage quoted at the time of 

submission oftender.Thelowesttendershallbedecidedonthebasisofrevisedoffers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated 

aswithdrawalofhistenderbeforeacceptanceand50%ofearnestmoneyshallbeforfeited. 

If the revised tendered amount of two more contractors received in revised offer is 

againfound to be equal , the lowest tender, among such contractors, shall be decided by 

draw oflotsinthepresenceofCTOofthecircle,GMin-chargeofmajor&minorcomponent(s) 
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  (alsoDDHin 

caseHorticultureworkisalsoincludedinthetender),GM(P&P)orGM(P)ofthecircle&thelowestcontr

actorsthosehavequotedequalamountoftheirtenders. 

  Incaseallthelowestcontractorsthosehavequotedsametenderedamount,refuseto 
  submitrevisedoffers,thentendersaretoberecalledafterforfeiting50%ofEMDofeach 

  contractor. 

  Contractor(s),whoseearnestmoneyisforfeitedbecauseofnon-submissionofrevised 
  offer,shallnotbeallowedtoparticipateinthere-tenderingprocessofthework. 

 5. Theofficerinvitingtenderorhisdulyauthorizedassistant,willopentendersinthepresence 
  ofanyintendingcontractorswhomay bepresentatthetime,andwillentertheamounts 
  oftheseveraltendersinacomparativestatementinasuitableform.Intheeventofatender 
  beingaccepted,areceiptfortheearnestmoneyshallthereuponbegiventothecontractor 
  whoshallthereuponforthepurposeofidentificationsigncopiesofthespecificationsand 
  otherdocumentsmentionedinRule-I.Intheeventofatenderbeingrejected,theearnest 

  moneyshallthereuponbereturnedtothecontractorremittingthesame,withoutanyinterest. 

 6. Theofficerinvitingtendersshallhavetheright ofrejectingalloranyofthetendersandwill 

  notbeboundtoacceptthelowestoranyothertender. 

 7. Thereceiptofanaccountantorclerkforanymoneypaidbythecontractorwillnotbe 
  consideredasanyacknowledgementorpaymenttotheofficerinvitingtenderand 
  contractorshallberesponsibleforseeingthathe procuresareceiptsignedbytheofficer 

  invitingtenderoradulyauthorizedCashier. 

 8. Thememorandumofwork tenderedforandthescheduleofmaterialstobesuppliedbythe 
  departmentandtheirissue-rates,shallbefilledandcompletedintheofficeoftheofficer 
  invitingtenderbeforethetenderformisissued.Ifaformisissuedtoanintendingtenderer 
  withouthavingbeensofilledinandincomplete,heshallrequesttheofficertohavethis 

  donebeforehecompletesanddelivershistender. 

 9. Thetenderersshallsign adeclarationunderthe officialsSecretAct1923,formaintaining 
  secrecyofthetenderdocumentsdrawingsorotherrecordsconnectedwiththeworkgiven 

  tothem.Theunsuccessfultenderersshallreturnallthedrawingsgiven tothem. 

 9A Useofcorrectingfluid,anywhereintenderdocumentisnotpermitted.Suchtenderisliable 

  forrejection. 

Applicable

 for

ItemRateTender 

only(PSCDL-8) 

10. InthecaseofItem RateTenders,onlyratesquotedshallbeconsidered.Anytendercontaining 

percentagebelow/abovetheratesquotedisliabletoberejected.Ratesquotedbythecontractorinit

emratetenderinfiguresandwordsshallbeaccuratelyfilledinsothatthere 

  isnodiscrepancyintherateswritteninfiguresandwords.However,ifadiscrepancyis 
  found,therateswhichcorrespondwiththeamountworkedoutbythecontractorshall 
  unlessotherwiseprovedbetakenascorrect.Ifthe amountofanitemisnotworkedoutby 
  thecontractororitdoesnotcorrespondwiththerateswritteneitherinfiguresor inwords, 
  thentheratesquotedbythecontractorinwordsshallbetakenascorrect.Wherethe rates 
  quotedbythecontractorinfiguresandinwordstally,buttheamountisnotworkedout 
  correctly,theratesquotedbythecontractorwillunlessotherwiseprovedbetakenas 
  correctandnottheamount.Ineventnoratehasbeenquotedforanyitem(s),leavingspace 
  bothinfigure(s),word(s),andamountblank,itwillbepresumedthatthecontractorhas 
  includedthecostofthis/these  item(s)inotheritemsandrateforsuchitem(s)willbe 
  consideredaszeroandworkwillberequiredtobeexecutedaccordingly. 

 
 
 
 

 

7 



PSCDL GENERALRULESANDDIRECTIONS 

9 

 

 

 
Applicablefo

rpercentage 

RateTenderonly 

(PSCDL-7) 

 
 
 
 

ApplicableforIte

mRateTenderonl

y(PSCDL- 8) 

 
 
 
 
 
 
 
 

Applicablefor

PercentageR

ate 

Tenderonly 

(PSCDL-7) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

8 

10 A. In case of PercentageRate Tenders only percentagequoted shall be considered. Anytender 

containingitem rates is liable to be rejected.Percentagequoted by the contractorin 

percentage rate tender shall be accurately filled in figures and words, so that there is 

nodiscrepancy. 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tenderwill be considered as unbalanced and in case the tenderer is unable to provide 

satisfactoryexplanation,such atenderisliabletobedisqualifiedandrejected. 

12. All rates shall be quoted on the tender form. The amount for each item should be worked 

outand requisite totals given. Special care should be taken to write the rates in figures as well 

asin words and the amountin figures only, in such a way that interpolation is not 

possible.Thetotalamountshouldbewritten bothinfiguresandinwords.Incaseoffigures,theword 

„Rs.‟shouldbewrittenbeforethefigureofrupeesandword„P‟afterthedecimalfigures,e.g. 

„Rs. 2.15 P‟ and in case of words, the word, „Rupees‟ should precede and the word 

„Paise‟shouldbewrittenattheend.Unlesstherateisinwholerupeesandfollowedbytheword 

„only‟ it should invariably be upto two decimal places. W hile quoting the rate in schedule 

ofquantities,theword„only‟shouldbewrittencloselyfollowingtheamount 

anditshouldnotbewritteninthenextline. 

12 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 

aswell as in words) at which he will be willing to execute the work. He shall also work out 

thetotal amount of his offer and the same should be written in figures as well as in words 

insuch a way that no interpolation is possible. In case of figures, the word „Rs.‟ should 

bewritten before the figure of rupees and word „P‟ after the decimal figures, e.g. „Rs. 

2.15Pand in case of words, the word „Rupees‟ should precede and the word „Paisa‟ 

should bewrittenattheend. 

13. (i)The Contractor whose tender is accepted, will be required to furnish 

performanceguarantee of 5% (Five Percent) of the tendered amount within the period 

specified inSchedule F. This guarantee shall be in the form of cash (in case guarantee 

amount isless than Rs. 10,000/-)or Depositat call receiptofany 

scheduledbank/Banker‟scheque of any scheduled bank/Demand Draft of any 

scheduled bank/Pay order of anyscheduled bank (in case guarantee amount is less 

than Rs. 1,00,000/-) or GovernmentSecuritiesor FixedDeposit Receiptsor 

GuaranteeBonds of any ScheduledBank 

ortheStateBankofIndiainaccordancewiththeprescribedform. 

(ii)The contractor whose tender is accepted will also be required to furnish by way 

ofSecurity Deposit for the fulfillmentof his contract, an amountequal to 2.5% of 

thetendered value of the work. The Security deposit will be collected by deductions 

fromthe running bills as well as final bill of the contractor at the rates mentioned above. 

TheSecurity amount will also be accepted in cash or in the shape of Government 

Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also 

be acceptedforthispurposeprovidedconfirmatoryadviceisenclosed. 

14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractorwho would be responsiblefor takinginstructionsfrom the Engineer-in-Chargeshall 

becommunicatedinwritingtothe Engineer-in-Charge. 

15. Sales-tax/VAT(except servicetax), purchasetax, turnover tax or any other tax applicablein 

respect of this contract shall be payable by the contractor and Governmentwill notentertain 

any claim whatsoeverin respect of the same. In respect ofservicetax,sameshall be paid by 

the contractor to the concerned department on demand and it will bereimbursed to him by 

the Engineer-in-Charge after satisfying that it has been actually 

andgenuinelypaidbythecontractor. 
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16.  The contractor shall give a list of both gazetted and non-gazetted PSCDL. 

employeesrelatedtohim. 

17.  The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselveshas/have tendered or who may and has/have tendered for the same 

work.Failure to observe this condition would render, tenders of the contractors tendering, as 

wellas witnessingthetender,liabletosummaryrejection. 

18.  The tender for compositework includes,in addition to building work, all other works suchas 

sanitary and water supply installations drainage installation, electrical work, 

horticulturework, roads and paths etc. The tenderer apart from being a registered contractor 

(B&R) ofappropriateclass, must associatehimselfwith agencies of appropriateclass which 

areeligible to tender for sanitary and water supply drainage, electrical and horticulture works 

inthecompositetender. 

19. Thecontractorshall submitlistofworkswhichareinhand(progress)inthefollowingform:- 
 

Name 

ofwork 

Name and particularsof 

Divnwhereworkisbeingexecuted 

Value 

ofwor

k 

Positionofworksi

nprogress 

Remarks 

1. 2. 3. 4. 5. 

     

     

     

     

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rulesand orders issued thereunder from time to time. If he fails to do so, his failure will be 

abreach of the contract and the CTO / GM may in his discretion, without prejudice to 

anyother right or remedy available in law, cancel the contract. The contractorshall also 

beliableforanypecuniaryliabilityarisingonaccountofanyviolationbyhimoftheprovisionsofthesai

dAct. 
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CONDITIONS OFCONTRACT 
 
 

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and 

theformal agreement executed between the competent authority on behalf of the PSCDL 

andtheContractor,togetherwiththedocumentsreferredtothereinincludingtheseconditions, the 

specifications, designs, drawings and instructions issued from time to 

timebytheGMandallthesedocumentstakentogether,shallbedeemedtoformonecontractandsh

allbecomplementarytooneanother. 

 2. In the contract,the followingexpressionsshall,unlessthe 

contextotherwiserequires,havethemeanings,herebyrespectivelyassignedtothem:- 

(i) The expression works or work shall, unless there be something either in the 

subjector contextrepugnantto such construction,be construedand taken to mean 

theworks by or by virtue of the contract contracted to be executed whether temporary 

orpermanent,andwhetheroriginal,altered,substitutedoradditional. 

(ii) The Site shall mean the land/or other places on, into or through which work is to 

beexecuted under the contract or any adjacent land, path or street through which 

workis to be executedunder the contract or any adjacent land, path or street which 

maybeallottedorusedforthepurposeofcarryingoutthecontract. 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated 

ornot, undertaking the works and shall include the legal personal 

representativeofsuch individual or the persons composing such firm or company,or 

the successorsof such firm or company and the permittedassigneesof such 

individual,firm orcompany. 

(iv)  The GMmeans the Engineer Officer who shall supervise and be incharge of 

thework and who shall sign the contracton behalfof the PSCDL as 

mentionedinSchedule„F‟hereunder. 

(v) AcceptingAuthorityshallmeantheauthoritymentionedinSchedule„F‟. 

(vi)  Excepted Risk are risks due to riots (other than those on account of 

contractor‟semployees), war (whether declared or not) invasion, act of foreign 

enemies, hostilities,civil war, rebellion revolution,insurrection,military or usurped 

power, any acts ofGovernment, damages from aircraft, acts of God, such as 

earthquake, lightening 

andunprecedentedfloods,andothercausesoverwhichthecontractorhasnocontrolandac

cepted as such by the Accepting Authority or causes solely due to use or occupationby 

Government of the part of the works in respect of which a certificate of 

completionhasbeenissued oracause solelyduetoGovernment‟sfaultydesignofworks. 

(vii)  Market Rate shall be the rate as decidedby the Engineer-in-Chargeon the basisof 

the cost of materials and labour at the site where the work is to be executed 

plusthepercentagementionedinSchedule„F‟tocover,alloverheadsand profits. 

(viii)  Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s)annexed to the tender papers or the standard Schedule of Rates of the 

governmentmentioned in Schedule „F‟ hereunder, with the amendments thereto 

issued upto thedateofreceiptofthe tender. 
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(ix)  epartmentmeansPSCDLoranydepartmentofGovernmentofIndiawhich invitestendersonbehalfofPresidentofIndiaasspecifiedinschedule„F‟. 

(x) DistrictSpecificationsmeansthespecificationsfollowedbytheStateGovernment 

intheareawheretheworkistobeexecuted. 

(xi) Tenderedvaluemeansthevalueoftheentireworkasstipulatedintheletterof award. 

(xii) Dateofcommencementofwork:Thedateofcommencementofworkshallbethe 

dateofstartasspecifiedinschedule„F‟orthefirstdateofhandingoverofthesite, 

whicheverislater,inaccordancewiththephasingifany,asindicatedinthetender document. 

(xii)SE/CE -ChiefTechnicalofficers 

Engineerincharge-GeneralManager 

AE -ManagerTechnical 

PresidentofIndia -Puducherrysmartcitydevelopmentlimited 

3.  Wherethecontextsorequires,wordsimpartingthesingularonlyalsoincludetheplural 

andviceversa.Anyreferencetomasculinegendershallwheneverrequiredincludefeminine 

genderandviceversa. 

4. HeadingsandMarginalnotestotheseGeneralConditionsofContractshallnotbedeemed 

toformpartthereoforbetakenintoconsiderationintheinterpretationorconstruction 

thereoforofthecontract. 

5. Thecontractorshallbefurnished,freeofcostonecertifiedcopyofthecontractdocuments 

exceptstandardspecifications,ScheduleofRatesandsuchotherprintedandpublished 

documents,togetherwithalldrawingsasmaybeformingpartofthetenderpapers.None 

ofthesedocumentsshallbeusedforanypurposeotherthanthatofthiscontract. 

6. TheworktobecarriedoutundertheContractshall,exceptasotherwiseprovidedinthese 

conditions,includealllabour,materials,tools,plants,equipmentandtransportwhichmay 

berequiredinpreparationofandforandinthefullandentireexecutionandcompletionof 

theworks.ThedescriptionsgivenintheScheduleofQuantities(Schedule-A)shall,unless 

otherwisestated,beheldtoincludewastageonmaterials,carriageandcartage,carrying 

andreturnofempties,hoisting,setting,fittingandfixinginpositionandallotherlabours 

necessaryinandforthefullandentireexecutionandcompletionoftheworkasaforesaid 

inaccordancewithgoodpracticeandrecognizedprinciples. 

7.  TheContractorshallbedeemedtohavesatisfiedhimselfbeforetenderingastothecorrectness 

andsufficiencyofhistenderfortheworksandoftheratesandpricesquotedintheSchedule 

ofQuantities,whichratesandpricesshall,exceptasotherwiseprovided,coverallhis 

obligationsundertheContractandallmattersandthingsnecessaryforthepropercompletion 

andmaintenanceoftheworks. 

8.  TheseveraldocumentsformingtheContractaretobetakenasmutuallyexplanatoryof 

oneanother,detaileddrawingsbeingfollowedinpreferencetosmallscaledrawingand 

figureddimensionsinpreferencetoscaleandspecialconditionsinpreferencetoGeneral 

Conditions. 

8.1 InthecaseofdiscrepancybetweenthescheduleofQuantities,theSpecificationsand/or 

theDrawings,thefollowingorderofpreferenceshallbeobserved:- 

(i) DescriptionofScheduleofQuantities. 

(ii) ParticularSpecificationandSpecialCondition,ifany. 

(iii) Drawings. 

(iv) CPSCDLSpecifications. 

(v) IndianStandardSpecificationsofB.I.S. 
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 8.2 If there are varying or conflicting provisions made in any one document forming part of 

thecontract, the Accepting Authority shall be the deciding authority with regard to the 

intentionofthedocumentandhis decisionshallbefinalandbindingonthecontractor. 

 8.3 Anyerrorindescription,quantity orrateinScheduleofQuantitiesoranyomissiontherefrom 
  shallnotvitiatetheContractorreleasethe Contractorfromtheexecutionofthewholeor 
  anypartoftheworkscomprisedthereinaccordingtodrawingsandspecificationsorfrom 

  anyofhisobligationsunderthecontract. 

Signingof

Contract 

9. The successful tenderer/contractor,on acceptanceof his tender by the Accepting 
Authority,shall,within15daysfrom  thestipulateddateofstartofthework,signthecontract 

  consistingof:- 

 

(i)  the notice inviting tender, all the documents including drawings, if any, forming 

thetender as issued at the time of invitation of tender and acceptancethereof 

togetherwithanycorrespondenceleadingthereto. 

(ii) StandardPSCDL.FormasmentionedinSchedule„F‟consistingof: 

(a) Variousstandardclauseswithcorrectionsuptothedate stipulatedinSchedule 

„F‟alongwithannexuresthereto. 

(b) PSCDL.SafetyCode. 

(c) ModelRulesfortheprotectionofhealth,sanitaryarrangementsforworkersemployed

byPSCDLoritscontractors. 

(d) PSCDLContractor‟sLabour Regulations. 

(e) Listof Actsandomissionsforwhichfinescanbeimposed. 

(iii) Nopaymentfortheworkdonewillbemadeunlesscontractissignedbythecontractor. 
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CLAUSE1 

CLAUSESOFCONTRACT 

Performanc

eGuarantee 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent)of the tendered amount in addition to other deposits mentioned elsewhere in the 

contractfor his proper performance of the contract agreement, (not withstanding and/or 

withoutprejudice to any other provisions in the contract) within period specified in 

Schedule „F‟from the date of issue of letter of acceptance. This period can be further 

extended by theEngineer-in-Chargeup to a maximumperiod as specified in schedule„F‟ 

on writtenrequest of the contractorstating the reason for delays in procuringthe 

PerformanceGuarantee, to the satisfaction of the Engineer-in-Charge.This guarantee 

shall be in theform of Cash (in case guarantee amount is less than Rs. 10,000/-) or 

Deposit at Callreceipt of any scheduled bank/Banker‟s Cheque of any scheduled 

bank/Demand Draft ofany scheduledbank/Pay Order of any scheduledbank (in case 

guaranteeamountisless than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 

Receipts or GuaranteeBonds of any Scheduled Bank or the State Bank of India in 

accordance with the formannexed hereto. In case a fixed deposit receipt of any Bank is 

furnished by the contractorto the Government as part of the performance guarantee and 

the Bank is unable to makepayment against the said fixed deposit receipt, the loss 

caused thereby shall fall on thecontractor and the contractor shall forthwith on demand 

furnish additional security to theGovernmenttomakegood thedeficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completionplus 60 days beyond that. In case the time for completion of work gets 

enlarged,thecontractor shall get the validity of Performance Guarantee extended to cover 

such enlargedtime for completion of work. After recording of the completion certificate for 

the work bythe competent authority, the performance guarantee shall be returned to the 

contractor,without any interest. However, in case of contracts involving maintenance of 

building andservices/anyother work after construction of same building and 

services/otherwork,then 50% of Performance Guarantee shall be retained as Security 

Deposit. The sameshallbereturnedyearwiseproportionately. 

(iii) The Engineer-in-Chargeshallnot makea claimunderthe 

performanceguaranteeexceptforamountstowhichthePSCDLisentitledunderthecontract(not

withstandingand/orwithoutprejudicetoanyotherprovisionsinthecontractagreement)intheev

entof: 

(a)  Failure by the contractor to extend the validity of the Performance Guarantee 

asdescribed herein above, in which event the Engineer-in-Chargemay claim the 

fullamountofthePerformanceGuarantee. 

(b)  Failure by the contractor to pay PSCDL any amount due, either as agreed by 

thecontractor or determined under any of the Clauses/Conditions of the agreement, 

within 30daysoftheserviceofnoticetothiseffectbyEngineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of 

theClause/Conditionof the agreement, the performance guarantee shall stand forfeited 

infullandshallbeabsolutelyatthedisposalofthePSCDL. 
 

 
 

Recovery 

ofSecurityDepos

it 

CLAUSE1A 

The person/personswhose tender(s) may be accepted (hereinaftercalled the contractor)shall 

permit Government at the time of making any payment to him for work done under 

thecontract to deduct a sum at the rate of 2.5% of the gross amount of each running and final 

billtill the sum deductedwill amount to security deposit of 2.5% of the tendered value of 

thework.SuchdeductionswillbemadeandheldbyGovernmentbywayofSecurityDeposit 
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unless he/they has/have deposited the amount of Security at the rate mentioned above 

incash or in the form of Government Securities or fixed deposit receipts. In case a fixed 

depositreceipt of any Bank is furnished by the contractor to the Government as part of the 

securitydeposit and the Bank is unable to make payment against the said fixed deposit 

receipt, theloss caused thereby shall fall on the contractor and the contractor shall forthwith 

on demandfurnishadditionalsecurityto the Governmenttomakegoodthedeficit. 

All compensations or the other sums of money payable by the contractor under the terms 

ofthis contract may be deducted from, or paid by the sale of a sufficient part of his 

securitydeposit or from the interest arising therefrom, or from any sums which may be due to 

or maybecome due to the contractor by Government on any account whatsoever and in the 

event ofhis Security Deposit being reduced by reason of any such deductionsor sale as 

aforesaid,the contractor shall within 10 days make good in cash or fixed depositreceipt 

tenderedbythe State Bank of India or by Scheduled Banks or Government Securities (if 

deposited formore than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or 

sums which may have been deducted from, or raised by sale of his security deposit or any 

part thereof.The security deposit shall be collected from the running bills and the final bill of 

the contractoratthe ratesmentionedabove. 

The security deposit as deducted above can be releasedagainst bank guaranteeissued bya 

scheduled bank, on its accumulationsto a minimum of Rs. 5 lac subject to the conditionthat 

amount of such bank guarantee, except last one, shall not be less than Rs. 

5lac.Providedfurtherthatthevalidityofbankguaranteeincludingtheonegivenagainsttheearnestm

oney shall be in conformity with provisions contained in clause 17 which shall be 

extendedfrom time to time depending upon extension of contract granted under provisions of 

clause 2andclause5. 

In case of contracts involving maintenanceof building and services/anyother work 

afterconstruction of same building and services/other work, then 50% of Performance 

GuaranteeshallberetainedasSecurityDeposit.Thesameshallbereturnedyearwiseproportionatel

y. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below 

itsmarket price or at its face value, whichever is less. The market price of Government 

paperwould be ascertained by the Divisional Officer at the time of collection of interest and 

theamountof interestto the extent of deficiencyin value of the Governmentpaper will be 

withheldifnecessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 

274of the G.F. Rules except fidelity bond. This will be subject to the observance of the 

conditionmentionedunderthe ruleagainsteachformofsecurity. 

Note-3:Note1&2aboveshallbeapplicableforbothclause1and1A 

CLAUSE2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

thework and clear the site on or before the contract or extended date of completion, he 

shall,without prejudice to any other right or remedy available under the law to the 

Government onaccount of such breach, pay as agreed compensation the amount calculated 

at the ratesstipulated below as the authority specified in schedule „F‟ (whose decision in 

writing shall befinal and binding) may decide on the amount of tendered value of the work for 

every completed day/month (as applicable) that the progress remains below that specified in 

Clause 5 or thattheworkremainsincomplete. 
Thiswillalsoapplyto itemsorgroupofitemsforwhichaseparateperiodofcompletionhas 

beenspecified. 

(i)Compensation @1.5%permonthofdelay 

fordelayofwork tobecomputedonperdaybasis 
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Provided always that the total amount of compensation for delay to be paid under this 

Conditionshall not exceed 10% of the Tendered Value of work or of the Tendered Value of the 

item orgroupofitemsofworkforwhichaseparateperiodofcompletionisoriginallygiven. 

The amount of compensationmay be adjusted or set-off against any sum payable to 

theContractorunder this or any other contract with the Government.In case, the 

contractordoesnot achievea particularmilestonementionedin scheduleF, or there-

scheduledmilestone(s)in terms of Clause5.4, the amountshown againstthat milestoneshall 

bewithheld, to be adjusted against the compensation levied at the final grant of Extension 

ofTime. W ith-holdingofthis amounton failureto achievea milestone,shall be automaticwithout 

any notice to the contractor.However, if the contractor catches up with the progressof work on 

the subsequent milestone(s), the withheld amount shall be released. In case thecontractor 

fails to make up for the delay in subsequentmilestone(s),amountmentionedagainst each 

milestone missed subsequently also shall be withheld. However, no 

interest,whatsoever,shallbepayableonsuch withheldamount. 

CLAUSE 2A 

 
Incase,thecontractorcompletestheworkaheadofupdatedstipulateddateofcompletionconsiderin

gtheeffectof extra work(to be calculatedon pro-ratabasis as costof extra workX 

stipulatedperiod/tenderedcost),a bonus@ 1%(oneper cent) of thetendered value per month 

computed on per day basis, shall be payable to the contractor,subject to a maximum limit of 

5% (five per cent) of the tendered value. The amount of bonus,if payable, shall be paid along 

with final bill after completion of work. Provided always thatprovision of the Clause 2A shall 

be applicableonly whenso providedin „ScheduleF‟.[DELETED] 

 

CLAUSE3 

Subject to other provisions contained in this clause, the Engineer-in-Chargemay, 

withoutprejudice to his any other rights or remedy against the contractor in respect of any 

delay,inferior workmanship, any claims for damages and/or any other provisions of this 

contract orotherwise, and whether the date of completion has or has not elapsed, by notice in 

writingabsolutelydeterminethecontractinanyofthefollowingcases: 

(i)  If the contractor having been given by the Engineer-in-Chargea notice in writing 

torectify, reconstruct or replace any defective work or that the work is being performed 

inan inefficient or otherwise improper or unworkman like manner shall omit to comply 

withtherequirementofsuchnoticeforaperiodofsevendaysthereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work 

orhas failed to proceedwith the work with due diligence so that in the opinion of 

theEngineer-in-Charge(which shall be final andbinding)he will be unableto 

securecompletionof the work by the date for completionand continuesto do so after a 

noticeinwritingofsevendaysfromtheEngineer-in-Charge. 

(iii) If the contractor fails to completethe work within the stipulateddate or items of workwith 

individual date of completion, if any stipulated, on or before such date(s) of completionand 

does not complete them within the period specifiedin a notice given in writing 

inthatbehalfbytheEngineer-in-Charge. 

(iv) If the contractorpersistentlyneglectsto carry out his obligationsunder the contractand/ or 

commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effectivesteps to remedyit within 7 days after a 

noticeinwritingisgiven tohiminthatbehalfbytheEngineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government 

serviceortoanyotherpersononhisbehalfanygiftorconsiderationofanykindasaninducement 
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or reward for doing or forbearing to do or for having done or forborne to do any act 

inrelationtotheobtainingorexecutionofthisoranyothercontractforGovernment. 

(vi) If the contractor shall enter into a contract with Government in connection with 

whichcommission has been paid or agreed to be paid by him or to his knowledge, 

unless theparticularsofany such commissionandthe terms 

ofpaymentthereofhavebeenpreviouslydisclosedinwritingtothe Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong 

tenderingor other non-bonafide methods of competitive tendering or commits breach of 

IntegrityAgreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 

beadjudged insolvent or have a receiving order or order for administration of his 

estatemade against him or shall take any proceedings for liquidation or composition 

(otherthan a voluntary liquidation for the purpose of amalgamation or 

reconstruction)underany Insolvency Act for the time being in force or make any 

conveyance or assignment ofhis effects or composition or arrangement for the benefit of 

his creditors or purport so todo, or if any application be made under any Insolvency Act 

for the time being in force forthe sequestration of his estate or if a trust deed be 

executed by him for benefit of hiscreditors. 

(ix)  If the contractor being a company shall pass a resolution or the court shall make 

anorder that the company shall be wound up or if a receiver or a manager on behalf of 

acreditor shall be appointed or if circumstances shall arise which entitle the court or 

thecreditor to appoint a receiver or a manager or which entitle the court to make a 

windinguporder. 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to 

becontinuedforaperiodof21days. 

(xi)  If the contractor assigns, transfers, sublets (engagementof labour on a piece-

workbasis or of labour with materials not to be incorporated in the work, shall not be 

deemedto be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 

otherwiseparts with the entire works or any portion thereof without the prior written 

approval of theEngineer-in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-ChargeonbehalfofthePresidentofIndiashall havepowers: 

(a)  To determine the contract as aforesaid (of which terminationnotice in writing to 

thecontractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Uponsuch determination, the Security Deposit already recovered and Performance 

Guaranteeunder the contract shall be liable to be forfeited and shall be absolutely at the 

disposal oftheGovernment 

(b) After giving notice to the contractor to measure up the work of the contractor and to 

takesuch whole, or the balance or part thereof, as shall be un-executed out of his hands 

andto give it to another contractor to complete the work. The contractor, whose contract 

isdetermined as above, shall not be allowed to participate in the tendering process for 

thebalancework. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shallhave no claim to compensationfor any loss sustainedby him by reasonsof his 

havingpurchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 

contract. Andin case action is taken under any of the provisionaforesaid,the contractorshall 

not beentitledtorecoverorbepaidanysumforanyworkthereoforactuallyperformedunderthis 
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contract unless and until the Engineer-in-Chargehas certified in writing the performance 

ofsuch work and the value payablein respect thereofand he shall only be entitled to be 

paidthevalueso certified. 
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payCompensation

evenif   actionnot 
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Time and 

ExtensionforDelay 

CLAUSE3A 

In case, the work cannot be started due to reasons not within the control of the 

contractorwithin 1/8th of the stipulated time for completion of work or one month whichever is 

higher,either party may close the contract. In case contractor wants to close the contract, he 

shallgive notice to the department stating the failure on the part of department. In such 

eventuality,thePerformanceGuaranteeofthecontractorshallberefundedwithinfollowingtimelimit

s: 

(i) IftheTenderedvalueofworkis uptoRs.45lac: 15days. 

(ii) IftheTenderedvalueofworkismore thanRs.45lacanduptoRs. 2.5Crore :21days. 

(iii) IftheTenderedvalueofworkexceedsRs.2.5Crore: 30days. 

If Performance Guarantee is not released within prescribed time limit, then a simple 

interest@ 0.25% per month shall be payable on Performance Guarantee amount to the 

contractorfromthedateofexpiryofprescribedtimelimit. 

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.25% 

oftenderedamountsubjecttomaximumlimitofRs.10lacs. 

CLAUSE4 

In any case in which any of the powers conferred upon the Engineer-in-Chargeby Clause-

3thereof, shall have become exercisable and the same are not exercised, the non-

exercisethereof shall not constitute a waiver of any of the conditions hereof and such powers 

shallnotwithstandingbe exercisablein the event of any future case of default by the 

contractorand the liability of the contractor for compensation shall remain unaffected. In the 

event of theEngineer-in-Charge putting in force all or any of the powers vested in him under the 

precedingclause he may, if he so desires after giving a notice in writing to the contractor, take 

possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and 

binding on thecontractor) use as on hire (the amount of the hire money being also in the final 

determinationof the Engineer-in-Charge) all or any tools, plant, materials and stores, in or 

upon the works,or the site thereof belonging to the contractor, or procured by the contractor 

and intended tobe used for the execution of the work/or any part thereof, paying or allowing 

for the same inaccount at the contract rates, or, in the case of these not being applicable, at 

current marketrates to be certified by the Engineer-in-Charge,whose certificate thereof shall 

be final, andbinding on the contractor, clerk of the works, foreman or other authorized agent 

to removesuch tools,plant,materials,or stores from the premises(within a time to be 

specifiedinsuchnotice)andin the eventof the contractorfailingto comply with any such 

requisition,theEngineer-in-Chargemay removethemat the contractor‟sexpenseor sell 

thembyauction or private sale on account of the contractorand his risk in all respectsand 

thecertificateoftheEngineer-in-Chargeas to the expensesofany such removaland theamountof 

theproceedsandexpensesofany suchsaleshall be finalandconclusiveagainstthecontractor. 

CLAUSE5 

The time allowed for execution of the W orks as specifiedin the Schedule„F‟ or the extendedtime 

in accordance with these conditions shall be the essence of the Contract. The executionof the 

works shall commence from such time period as mentioned in schedule „F‟ or from thedate of 

handingover of the site whicheveris later.If the Contractorcommits defaultincommencing the 

execution of the work as aforesaid, Government shall without prejudice toany other right or 

remedy available in law, be at liberty to forfeit the performance guaranteeabsolutely. 
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5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

andProgress Chart for each mile stone and get it approved by the Department.The Chart 

shallbe prepared in direct relation to the time stated in the Contract documents for completion 

ofitemsoftheworks. Itshallindicatetheforecastofthedatesofcommencementandcompletionof 

various trades of sections of the work and may be amended as necessary by 

agreementbetween the Engineer-in-Charge and the Contractor within the limitations of time 

imposed inthe Contract documents, and further to ensure good progress during the execution 

of thework, the contractor shall in all cases in which the time allowed for any work, exceeds 

onemonth (save for special jobs for which a separate programme has been agreed upon) 

completetheworkaspermilestonesgiveninSchedule„F‟. 

(a)  Project Managementshall be done by using project managementsoftware for 

workscostingmorethanRs.5Crore. 

(b) The project managementshall be done using M.S. Project software for works 

costingmorethan Rs.5CroreanduptoRs.20Crore. 

ForworkscostingmorethanRs.20Crore,projectmanagementshallbedoneusing 

Primavera 

Software.PROGRAMME

CHART 

(i) The Contractorshall preparean integratedprogrammechartin MS 

Project/Primaverasoftwarefortheexecutionofwork,showingclearlyallactivitiesfromthestarto

fworktocompletion,with details of manpower, equipment and machinery required for the 

fulfillmentof the programme within the stipulated period or earlier and submit the same for 

approvalto the Engineer-in-Chargewithin ten days ofawardofthe contract. A recoveryof 

Rs.2500/-(forworkscostinguptoRs.20Crores)/ Rs.5000/-

(forworkscostingmorethanRs.20Crores)shallbemadeonperdaybasisincaseofdelayinsubmi

ssionoftheaboveprogramme. 

(ii) Theprogrammechartshouldincludethefollowing: 

(a) Descriptivenoteexplainingsequenceofthevariousactivities. 

(b) Network(PERT/CPM/BARCHART). 
(c) Programmeforprocurementofmaterialsbythecontractor. 

Programmeofprocurementofmachinery/ 

equipmentshavingadequatecapacity,commensurate with the quantum of work to be done 

within the stipulated period, by thecontractor. In addition to above, to achieve the 

progress of Work as per programme, thecontractor must bring at site adequate shuttering 

material required for cement concreteand R.C.C. works etc. for three floors within one 

month from the date of start of work tillthe completion of RCC work as per requirementof 

work. The contractor shall submitshutteringscheduleadequateto completestructurework 

withinlaid downphysicalmilestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work 

doesnot conform to the approved programme referred above or after rescheduling of 

milestones,the contractor shall produce a revised programme within 7 (seven) days, 

showing themodifications to the approved programme to ensure timely completion of the 

work. Themodified schedule of programmeshall be approvedby the Engineerin Charge. A 

recoveryof Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works 

costing morethan Rs. 20 Crores) shall be made on per day basis in case of delay in 

submission of themodifiedprogramme. 

(iv)  The submission for approval by the Engineer-in-Chargeof such programme or 

suchparticulars shall not relieve the contractor of any of the duties or 

responsibilitiesunderthe contract. This is without prejudice to the right of Engineer-in-

Chargeto take actionagainstthecontractoraspertermsandconditionsoftheagreement. 
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Measurementsof

WorkDone 

(v)  hecontra

ctorshalls

ubmitthep

rogressreportusingMSProject/Primavirasoftware 

withbaselineprogrammereferredabovefortheworkdoneduringpreviousmonthtothe Engineer-

in-chargeonorbefore5thdayofeachmonthfailingwhicharecoveryRs.2500/ 

-(forworkscostinguptoRs.20Crores)/Rs.5000/-(forworkscostingmorethanRs.20 

Crores)shallbemadeonperdaybasisincaseofdelayinsubmissionofthemonthly 

progressreport. 

5.2 If the work(s) bedelayedby:- 

(i) forcemajeure,or 

(ii) abnormallybad weather,or 

(iii) serious lossordamagebyfire,or 

(iv)  civilcommotion,localcommotionofworkmen,strikeorlockout,affectinganyofthe 

tradesemployedonthework,or 

(v) delayonthepartofothercontractorsortradesmenengagedbyEngineer-in-Chargein 

executingworknotformingpartoftheContract,or 

(vi) non-availabilityofstores,whicharetheresponsibilityofGovernmenttosupplyor 

(vii) non-availabilityorbreakdownoftoolsandPlanttobesuppliedorsuppliedbyGovernment or 

(viii) anyothercausewhich,intheabsolutediscretionoftheEngineer-in-Chargeisbeyond 

theContractor‟scontrol. 

thenuponthehappeningofanysucheventcausingdelay,theContractorshallimmediately 

givenoticethereofinwritingtotheauthorityasindicatedinSchedule„F‟butshallnevertheless 

useconstantlyhisbestendeavourstopreventormakegoodthedelayandshalldoallthat 

maybereasonablyrequiredtothesatisfactionoftheEngineer-in-Chargetoproceedwiththe works. 

5.3 Request forreschedulingof Mile stonesand extensionof time, to beeligible 

forconsideration,shall be madeby theContractor inwriting withinfourteen daysof thehappening 

ofthe eventcausingdelay on theprescribedform to theauthorityasindicatedinSchedule 

„F‟.TheContractormay also, ifpracticable,indicate insuch arequest theperiod 

forwhichextension isdesired. 

5.4 InanysuchcasetheauthorityasindicatedinSchedule„F‟maygiveafairandreasonable 

extensionoftimeandreschedulethemilestonesforcompletionofwork.Suchextensionor 

reschedulingofthemilestonesshallbecommunicatedtotheContractorbytheauthorityas 

indicatedinSchedule„F‟inwriting,within3monthsor4weeksofthedateofreceiptofsuch 

requestrespectively.Nonapplicationbythecontractorforextensionoftime/reschedulingof 

themilestonesshallnotbeabarforgivingafairandreasonableextension/reschedulingof 

themilestonesbytheauthorityasindicatedinSchedule„F‟andthisshallbebindingonthe contractor. 

CLAUSE6 

Engineer-in-Chargeshall,exceptasotherwiseprovided,ascertainanddetermineby 

measurement,thevalueinaccordancewiththecontractofworkdone. 

Allmeasurementof all itemshavingfinancialvalue   shallbe entered inMeasurementBook 

and/orlevel fieldbooksothata completerecord isobtainedofall worksperformedunder 

thecontract. 

AllmeasurementsandlevelsshallbetakenjointlybytheEngineer-in-Chargeorhisauthorized 

representativeandbythecontractororhisauthorizedrepresentativefromtimetotimeduring 

theprogressoftheworkandsuchmeasurementsshallbesignedanddatedbytheEngineer- 
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in-Chargeand the contractor or their representativesin token of their acceptance.If 

thecontractor objects to any of the measurements recorded, a note shall be made to that 

effectwith reasonandsignedbyboththeparties. 

If for any reason the contractor or his authorized representative is not available and the 

workof recording measurements is suspended by the Engineer-in-Chargeor his 

representative,the Engineer-in-Charge and the Department shall not entertain any claim from 

contractor forany loss or damages on this account. If the contractor or his authorized 

representative doesnot remain present at the time of such measurements after the contractor 

or his authorizedrepresentative has been given a notice in writing three (3) days in advance or 

fails to 

countersignortorecordobjectionwithinaweekfromthedateofthemeasurement,thensuchmeasure

mentsrecordedin his absence by the Engineer-in-Chargeor his 

representativeshallbedeemedtobeacceptedbytheContractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labourandotherthingsnecessaryformeasurementsandrecordinglevels. 

Except where any general or detailed description of the work expressly shows to the 

contrary,measurements shall be taken in accordance with the procedure set forth in the 

specificationsnotwithstanding any provision in the relevant Standard Method of measurementor 

any generalor local custom. In the case of items which are not covered by specifications, 

measurementsshall be taken in accordance with the relevant standard method of 

measurement issued bythe Bureau of Indian Standards and if for any item no such standardis 

available, then amutuallyagreedmethodshallbefollowed. 

The contractor shall give, not less than seven days‟ notice to the Engineer-in-Chargeor 

hisauthorized representativein charge of the work, before coveringup or otherwise 

placingbeyond the reach of measurement any work in order that the same may be measured 

andcorrect dimensions thereof be taken before the same is covered up or placed beyond 

thereach of measurement and shall not cover up and place beyond reach of measurement 

anywork without consent in writing of the Engineer-in-Charge or his authorized representative 

incharge of the work who shall within the aforesaidperiod of seven days inspect the work, 

andif any work shall be covered up or placed beyond the reach of measurements without 

suchnotice having been given or the Engineer-in-Charge‟s consent being obtained in writing, 

thesame shall be uncovered at the Contractor‟s expense, or in default thereof no payment 

orallowanceshall bemadeforsuchworkor thematerialswithwhichthesamewas executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 

throughanother officer of the departmentto check the measurementsrecorded jointly or 

otherwiseas aforesaid and all provisions stipulatedherein above shall be applicable to such 

checkingofmeasurementsorlevels. 

It is also a term of this contract that recording of measurements of any item of work in 

themeasurementbook and/or its paymentin the interim, on account or final bill shall not 

beconsidered as conclusive evidence as to the sufficiency of any work or material to which 

itrelates nor shall it relieve the contractor from liabilities from any over measurement or 

defectsnoticedtillcompletionofthedefectsliabilityperiod. 

CLAUSE 6A 

Engineer-in-

Chargeshall,exceptasotherwiseprovided,ascertainanddeterminebymeasurementthevalueofw

orkdoneinaccordancewiththe contract. 

All measurements of all items having financial value shall be entered by the contractor 

andcompiled in the shape of the Computerized Measurement Book having pages of A-4 size 

asper the format of the departmentso that a complete record is obtained of all the items 

ofworks performed under the contract. 
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All such measurements and levels recorded by the contractor or his authorized representative 

from time to time, duringthe progress of the work,shall be got checkedby the contractorfrom 

the Engineer-in-Charge or his authorized representative as per interval or program fixedin 

consultation with Engineer-in-Charge or his authorized representative. After the 

necessarycorrections made by the Engineer-in-Charge,the measurement sheets shall be 

returned tothe contractorfor incorporatingthe correctionsand for resubmissionto the Engineer-

in-Chargefor the dated signaturesby the Engineer-in-Chargeand the contractoror 

theirrepresentativesintokenof theiracceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerizedmeasurement sheets and these measurements would be got checked/test 

checked from theEngineer-in-Charge and / or his authorizedrepresentative.The contractor 

will, thereafter,incorporatesuch changesas may be done duringthese checks/testchecksin his 

draftcomputerized measurements, and submit to the department a computerized 

measurementbook, duly bound, and with its pages machine numbered. The Engineer-in- 

Charge and/or hisauthorized representative would thereafter check this MB, and record the 

necessary certificatesfortheirchecks/testchecks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with 

itspages machine numbered,should be 100% correct, and no cutting or over-writingin 

themeasurements would thereafter be allowed. If at all any error is noticed, the contractor 

shallhave to submit a fresh computerized MB with its pages duly machine numbered and 

bound,after getting the earlier MB cancelled by the department. Thereafter, the MB shall be 

taken inthe Divisional Office records,and allotted a number as per the Register of 

ComputerisedMBs. This should be done before the corresponding bill is submitted to the 

Division Office forpayment. The contractor shall submit two spare copies of such 

computerized MB‟s for 

thepurposeofreferenceandrecordbythevariousofficersofthedepartment. 

The contractor shall also submit to the department separately his computerized Abstract 

ofCost and the bill based on these measurements, duly bound, and its pages machine 

numberedalong with two spare copies of the “bill. Thereafter, this bill will be processed by the 

DivisionOffice and allotted a number as per the computerized record in the same way as 

done for themeasurementbookmeantformeasurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labourand other things necessary for checking of measurements/levels by the Engineer-in- 

Chargeorhisrepresentative. 

Except where any general or detailed description of the work expressly shows to the 

contrary,measurements shall be taken in accordance with the procedure set forth in the 

specificationsnotwithstanding any provision in the relevant Standard Method of measurementor 

any generalor local custom. In the case of items which are not covered by specifications, 

measurementsshall be taken in accordance with the relevant standard method of 

measurement issued bythe Bureau of Indian Standards and if for any item no such standardis 

available then amutuallyagreedmethodshallbefollowed. 

The contractor shall give not less than seven days‟ notice to the Engineer-in-Chargeor 

hisauthorized representative in charge of the work before covering up or otherwise placing 

beyondthe reach of checking and/or test checking the measurement of any work in order that 

thesame may be checked and/or test checked and correct dimensions thereof be taken 

beforethesameis coveredupor 

placedbeyondthereachofcheckingand/ortestcheckingmeasurementand shall not cover up and 

place beyond reach of measurementany workithout consent in writing of the Engineer-in-

Charge or his authorized representative in chargeofthe 

workwhoshallwithintheaforesaidperiodofsevendaysinspectthework,andifany 
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work shall be coveredup or placed beyondthe reach of checkingand/ortest 

checkingmeasurements without such notice having been given or the Engineer-in-

Charge‟sconsentbeing obtained in writing the same shall be uncovered at the Contractor‟s 

expense, or indefault thereof no payment or allowance shall be made for such work or the 

materials withwhichthesamewasexecuted. 

Engineer-in-Charge or his authorized representative may cause either themselves or 

throughanother officer of the department to check the measurements recorded by contractor 

and allprovisions stipulated herein above shall be applicable to such checking of 

measurements orlevels. 

It is also a term of this contract that checking and/or test checking the measurements of 

anyitem of work in the measurement book and/or its payment in the interim, on account of 

finalbill shall not be consideredas conclusiveevidenceas to the sufficiency of any work 

ormaterial to which it relates nor shall it relieve the contractor from liabilities from any 

overmeasurementordefectsnoticedtillcompletionofthedefectsliabilityperiod. 

CLAUSE7 

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till 

afterthe whole of the work shall have been completed and certificate of completion given. 

Forworks estimated to cost over Rs. Twenty thousand, the interim or running account bills 

shallbesubmittedby thecontractorfortheworkexecutedon 

thebasisofsuchrecordedmeasurements on the format of the Department in triplicate on or 

before the date of everymonth fixed for the same by the Engineer-in-Charge.The contractor 

shall not be entitled tobe paidany suchinterimpaymentifthe 

grossworkdonetogetherwithnetpayment/adjustmentof advances for material collected, if any, 

since the last such paymentis lessthan the amount specified in Schedule „F‟, in which case 

the interim bill shall be prepared onthe appointed date of the month after the requisite 

progress is achieved. Engineer-in-Chargeshall arrange to have the bill verified by taking or 

causing to be taken, where necessary, therequisite measurements of the work. In the event 

of the failure of the contractor to submit thebills, Engineer-in-Charge shall prepare or cause to 

be prepared such bills in which event noclaims whatsoeverdue to delays on 

paymentincludingthat of interest shall be payable tothe contractor. Payment on account of 

amount admissible shall be made by the Engineer-in-Charge certifying the sum to which the 

contractor is considered entitled by way of interimpayment at such rates as decided by the 

Engineer-in-Charge.The amount admissible shallbe paid by 10th working day after the day of 

presentation of the bill by the Contractor to theEngineer-in-Chargeor his Asstt. 

Engineertogetherwith the accountof the materialissuedby thedepartment,or 

dismantledmaterials,ifany.In thecaseofworksoutsidetheheadquarters of the Engineer- in-

Charge, the period of ten working days will be extended tofifteen workingdays.In case of 

delay in paymentofintermediatebills after 45 days ofsubmissionof bill by the 

contractorprovided the bill submittedby the contractor found to bein order, a simple interest @ 

7.5% per annum shall be paid to the contractor from the date 

ofexpiryofprescribedtimelimitwhichwill becompoundedonyearlybasis. 

All such interim payments shall be regarded as payment by way of advances against 

finalpayment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilledwork to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificategiven by the Engineer-in-Charge relating to the work done or materials delivered 

forming partof such payment, may be modified or corrected by any subsequent such 

certificate(s) or bythe final certificateand shall not by itself be conclusiveevidence that any 

work or materialsto which it relates is/are in accordance with the contract and specifications. 

Any such interimpayment,or any part thereofshall not in any respect conclude,determineor 

affect in anywaypowersoftheEngineer-in-

Chargeunderthecontractoranyofsuchpaymentsbetreated 
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asfinalsettlementandadjustmentofaccountsor inanywayvary oraffectthecontract. 

Pending consideration of extension of date of completion, interim payments shall continue 

tobe made as herein provided without prejudice to the right of the department to take 

actionunder the terms of this contract for delay in the completion of work, if the extension of 

date ofcompletionisnotgrantedbythecompetentauthority. 

The Engineer-in-Chargein his sole discretion on the basis of a certificate from the 

Asstt.Engineer to the effect that the work has been completed up to the level in question 

makeinterimadvancepaymentswithoutdetailedmeasurementsforworkdone(otherthanfoundatio

ns, items to be covered under finishing items) up to lintel level (including sunshadeetc.) and 

slab level, for each floor working out at 75% of the assessed value. The advancepaymentsso 

allowed shall be adjustedin the subsequentinterimbill by takingdetailedmeasurementsthereof. 

In case of compositetenders,running paymentfor the major componentshall be made byEE of 

major discipline to the main contractor. Running payment for minor component shall bemade 

by the Engineer-in-Chargeof the discipline of minor component directly to the maincontractor. 

In case main contractor fails to make the payment to the contractor associated by him 

within15 

daysofreceiptofeachrunningaccountpayment,thenonthewrittencomplaintofcontractorassociatedfo

r such minor component,Engineerin chargeof minor componentshallservethe show causeto 

the main contractorand if reply of main contractoreithernot 

receivedorfoundunsatisfactory,hemaymakethepaymentdirectlytothecontractorassociatedformi

norcomponentasperthetermsandconditionsoftheagreementdrawnbetweenmaincontractorand

associatecontractorfixedbyhim.Suchpaymentmadetotheassociatecontractorshallberecovered

by Engineer-in-

chargeofmajororminorcomponentfromthenextR/A/finalbillduetomaincontractorasthecasemayb

e. 

 

CLAUSE8 

Within ten days of the completionof the work,the contractorshall givenoticeofsuchcompletion 

to the Engineer-in-Charge and within thirty days of the receipt of such notice, theEngineer-in-

Charge shall inspect the work and if there is no defect in the work, shall furnishthe 

contractorwith a final certificateof completion,otherwisea provisional certificateofphysical 

completionindicatingdefects (a) to be rectified by the contractorand/or (b) forwhich 

paymentwill be made at reduced rates, shall be issued. But no final certificateofcompletion 

shall be issued, nor shall the work be considered to be complete until the contractor shall have 

removed from the premises on which the work shall be executed all scaffolding,surplus 

materials, rubbish and all huts and sanitary arrangements required for his/their workpeopleon 

the site in connectionwith the executionof the works as shall have been erectedor constructed 

by the contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, floor or 

other parts of the building,in, upon, or about which the work is to be executedor of which he 

may have had possession for the purpose of the execution; thereof, and notuntil the work 

shall have been measured by the Engineer-in-Charge. If the contractor shall failto comply 

with the requirements of this Clause as to removal of scaffolding, surplus materialsand 

rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on orbefore 

the date fixed for the completion of work, the Engineer-in-Charge may at the expenseof the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose ofthe 

same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have 

noclaim in respect of scaffolding or surplus materials as aforesaid except for any sum 

actuallyrealized by the sale thereof. 
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CLAUSE8A 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppingsfrom white washing, colour washing,painting etc., on walls, floor, windows,etc shall 

beremoved and the surface cleaned simultaneously with the completion of these items of 

workin the individual rooms, quarters or premises etc. where the work is done: without 

waiting fortheactual completionof all the otheritems of workin the contract.In 

casethecontractorfails to comply with the requirements of this clause, the Engineer-in-

Chargeshall have theright to get this work done at the cost of the contractor either 

departmentally or through anyother agency. Before taking such action, the Engineer-in-

Charge shall give ten days notice inwritingtothecontractor. 

 
CLAUSE8B 

The contractor shall submit completion plan as required vide General Specifications for 

Electricalworks (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty 

days of thecompletionofthe work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable 

topay a sumequivalentto 2.5%of the valueof the work subjectto a ceilingof Rs.15,000(Rs. 

Fifteen thousand only) as may be fixed by the SuperintendingEngineer concerned andin this 

respect the decision of the Superintending Engineer shall be final and binding on 

thecontractor. 

Thecontractorshallsubmitcompletionplanforwater,sewerageanddrainagelineplanwithinthirtyda

ysofthecompletionofthework. 

In case, the contractor fails to submit the completion plan as aforesaid, , the department 

willget it done through other agency at his cost and actual expenses incurred plus Rs. 

15,000/-forthesameshallberecoveredfromthecontractor. 

 
CLAUSE9 

The final bill shall be submitted by the contractor in the same manner as specified in 

interimbills within three monthsof physical completionof the workor withinone month of the 

dateof the final certificate of completion furnished by the Engineer-in-Charge whichever is 

earlier.No further claims shall be made by the contractor after submission of the final bill and 

theseshall be deemed to have been waived and extinguished.Payments of those items of the 

billin respect of which there is no dispute and of items in dispute, for quantities and rates 

asapproved by Engineer-in-Charge, will, as far as possible be made within the period 

specifiedhereinunder, the period being reckoned from the date of receipt of the bill by the 

Engineer-in-Charge or his authorized Asstt. Engineer, complete with account of materials 

issued by theDepartmentand dismantledmaterials. 

(i) IftheTenderedvalueofworkisuptoRs.45lac : 2months 

(ii) IftheTenderedvalueofworkismorethanRs.45lacanduptoRs.2.5Crore:3months 

(iii) IftheTenderedvalue ofwork exceedsRs.2.5Crore : 6months 

In case of delay in payment of final bills after prescribed time limit, a simple interest @ 

7.5%per annum shall be paid to the contractor from the date of expiry of prescribedtime 

limitwhich will be compounded on yearly basis, provided the final bill submitted by the 

contractorfoundtobeinorder. 

CLAUSE 9A 

Payments due to the contractor may, if so desired by him, be made to his bank, 

registeredfinancial, co-operativeor thrift societies or recognized financial institutionsinstead of 

directto him provided that the contractor furnishes to the Engineer-in-Charge (1) an 

authorization 

intheformofalegallyvaliddocumentsuchasapowerofattorneyconferringauthorityonthe 
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bank; registeredfinancial, co-operativeor thrift societies or recognizedfinancial institutionsto 

receive payments and (2) his own acceptance of the correctness of the amount made outas 

being due to him by Governmentor his signatureon the bill or other claim preferredagainst 

Government before settlement by the Engineer-in-Charge of the account or claim bypayment 

to the bank, registered financial, co-operative or thrift societies or recognized 

financialinstitutions. W hile the receipt given by such banks;registeredfinancial,co-operativeor 

thriftsocieties or recognized financial institutions shall constitute a full and sufficient discharge 

forthe payment,the contractor shall wheneverpossiblepresenthis bills duly 

receiptedanddischarged through his bank, registered financial, co-operative or thrift societies 

or recognizedfinancialinstitutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial,co-

operative or thrift societies or recognized financial institutions any rights or equities visa-vis 

thePresidentofIndia. 

CLAUSE10 

Materials which Governmentwill supply are shown in Schedule „B‟ which also 

stipulatesquantum, place of issue and rate(s) to be charged in respect thereof. The contractor 

shall beboundtoprocurethemfromtheEngineer-in-Charge. 

Assoonasthework isawarded,thecontractorshallfinalisetheprogrammeforthecompletionof work 

as per clause 5 of this contract and shall give his estimates of materials required onthe basis 

of drawings/orschedule of quantities of the work. The Contractorshall give inwriting his 

requirement to the Engineer-in-Chargewhich shall be issued to him keeping inview the 

progress of work as assessed by the Engineer-in-Charge,in accordance with theagreed 

phased programme of work indicating monthly requirements of various materials. 

Thecontractorshall place his indent in writing for issue of such materialsat least 7 days 

inadvanceof hisrequirement. 

Such materials shall be supplied for the purpose of the contract only and the value of 

thematerialsso supplied at the rates specifiedin the aforesaidscheduleshall be set off 

ordeducted, as and when materials are consumed in items of work (including normal 

wastage)for which payment is being made to the contractor, from any sum then due or which 

maytherefore become due to the contractor under the contract or otherwise or from the 

securitydeposit. At the time of submission of bills, the contractor shall certify that balance of 

materialssuppliedisavailableatsiteinoriginalgoodcondition. 

The contractor shall submit along with every running bill (on account or interim bill) 

materialwisereconciliationstatements supported by complete calculations reconcilingtotal 

issue, totalconsumption and certified balance (diameter/section-wisein the case of steel) and 

resultingvariations and reasons therefore. Engineer-in-Charge shall (whose decision shall be 

final andbinding on the contractor) be within his rights to follow the procedure of recovery in 

clause 42atanystageoftheworkifreconciliationisnotfoundtobesatisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to 

site,unloading, storing under cover as required, cutting assembling and joining the several 

partstogetheras necessary.Notwithstandinganythingto the contrary containedin any 

otherclause of the contract and (or the CPWA Code) all stores/materials so supplied to the 

contractoror procured with the assistance of the Governmentshall remain the absolute 

property ofGovernmentand the contractor shall be the trustee of the stores/materials,and the 

saidstores/materials shall not be removed/disposed off from the site of the work on any 

accountand shall be at all times open to inspection by the Engineer-in-Chargeor his 

authorizedagent. Any such stores/materialsremainingunused shall be returned to the 

Engineer-in-Charge in as good a condition in which they were originally supplied at a place 

directed byhim,at a placeof issueor any other placespecifiedby him as he shall require,but in 

caseitisdecidednottotakebackthestores/materialsthecontractorshallhavenoclaimfor 
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compensation on any account of such stores/materials so supplied to him as aforesaid 

andnotusedbyhimorforanywastageinordamagetoinsuchstores/materials. 

On being required to return the stores/materials,the contractor shall hand over the 

stores/materials on being paid or credited such price as the Engineer-in-Chargeshall 

determine,having due regard to the condition of the stores/materials. The price allowed for 

credit to thecontractor, however, shall be at the prevailing market rate not exceeding the 

amount chargedto him, excluding the storage charge, if any. The decision of the Engineer-in-

Charge shall befinal and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall inaddition to throwing himself open to account for contravention of the terms 

of the licences orpermit and/or for criminal breach of trust, be liable to Government for all 

advantages or profitsresulting or which in the usual course would have resulted to him by 

reason of such breach.Provided that the contractor shall in no case be entitled to any 

compensation or damages onaccount of any delay in supply or non-supply thereof all or any 

such materials and storesprovided further that the contractor shall be bound to execute the 

entire work if the materialsare supplied by the Government within the original scheduled time 

for completion of the workplus 50% thereof or schedule time plus 6 months whichever is 

more if the time of completionof work exceeds 12 months, but if a part of the materials only 

has been supplied within theaforesaid period, then the contractor shall be bound to do so 

much of the work as may bepossible with the materials and stores supplied in the aforesaid 

period. For the completion ofthe rest of the work, the contractorshall be entitled to such 

extension of time as may bedetermined by the Engineer-in-Chargewhose decision in this 

regard shall be final and bindingonthecontractor. 

The contractorshall see that only the required quantities of materials are got issued. 

Anysuchmaterialremainingunusedandin perfectlygood/originalconditionat 

thetimeofcompletion or determinationof the contract shall be returned to the Engineer-in-

Chargeatthe stores from which it was issued or at a place directed by him by a notice in 

writing. Thecontractorshall not be entitled for loading, transporting,unloading and stacking of 

suchunusedmaterialexceptfortheextralead,ifanyinvolved,beyondtheoriginalplaceofissue. 

CLAUSE10A 

The contractor shall, at his own expense, provide all materials, required for the works 

otherthan thosewhich arestipulatedtobesuppliedbytheGovernment. 

Thecontractorshall,athisownexpenseandwithoutdelay,supplytotheEngineer-in-

Chargesamples of materials to be used on the work and shall get these approved in advance. 

Allsuch materials to be provided by the Contractor shall be in conformity with the 

specificationslaid down or referred to in the contract. The contractor shall, if requested by the 

Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Chargethat the 

materialssocomply. The Engineer-in-Charge shall within thirty days of supply of samples or 

within suchfurther period as he may require intimate to the Contractor in writing whether 

samples areapproved by him or not. If samples are not approved, the Contractor shall 

forthwith arrange tosupplytotheEngineer-in-

Chargeforhisapproval,freshsamplescomplyingwiththespecificationslaiddowninthecontract.W 

henmaterialsarerequiredtobetestedinaccordance with specifications, approval of the Engineer-

in-Charge shall be issued after thetestresultsarereceived. 

The Contractorshall at his risk and cost submit the samples of materials to be tested 

oranalyzed and shall not make use of or incorporate in the work any materials represented 

bythesamplesuntiltherequiredtestsoranalysishavebeenmadeandmaterialsfinallyacceptedby 

the Engineer-in-Charge.The Contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any corrective measures required to 

betakenonaccountofandasaresultoftestingofmaterials. 
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The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilitiesas the Engineer-in-Charge may require for collecting, and preparing the required 

number ofsamples for such tests at such time and to such place or places as may be directed 

by theEngineer-in-Charge and bear all charges and cost of testing unless specifically 

provided forotherwise elsewhere in the contract or specifications. The Engineerin- Charge or his 

authorizedrepresentative shall at all times have access to the works and to all workshops and 

placeswhere work is being prepared or from where materials, manufactured articles or 

machineryare beingobtained for the works and the contractorshall afford every facility and 

everyassistanceinobtainingtherighttosuchaccess. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 

allmaterials which in his opinion are not in accordance with the specifications and in case 

ofdefault, the Engineer-in-Charge shall be at liberty to employ at the expense of the 

contractor,other persons to remove the same without being answerable or accountable for 

any loss ordamage that may happen or arise to such materials. The Engineer-in-Charge shall 

also havefull powers to require other proper materials to be substituted thereof and in case of 

default,the Engineer-in-Chargemay cause the same to be supplied and all costs which may 

attendsuchremovalandsubstitutionshallbebornebytheContractor. 

Thecontractorshallathisownexpense,provide amaterialtestinglabatthesiteforconductingroutine 

field tests. The lab shall be equipped at least with the testing equipmentas 

specifiedinscheduleF. 

CLAUSE10B 

(i) The contractor,on signingan indenturein the formto be specifiedby the Engineer-in-

Charge, shall be entitled to be paid during the progress of the execution of the work up 

to90%oftheassessedvalueofanymaterialswhichareintheopinionoftheEngineer-in-Charge 

non-perishable,non-fragile and non-combustibleand are in accordance with 

thecontractandwhichhavebeenbroughtonthesiteinconnectiontherewithandareadequatelys

toredand/orprotectedagainstdamagebyweatherorothercausesbutwhichhavenot at the 

timeof advancebeen incorporatedin the works. W hen 

materialsonaccountofwhichanadvancehasbeenmadeunderthissub-

clauseareincorporatedinthework,theamountofsuchadvanceshallberecovered/deductedfro

mthenextpaymentmadeunderanyoftheclauseorclausesofthiscontract. 

Such secured advance shall also be payable on other items of perishable nature, 

fragileand combustible with the approval of the Engineer-in-Chargeprovided the 

contractorprovides a comprehensive insurance cover for the full cost of such materials. 

The decision of the Engineer- in-Charge shall be final and binding on the contractor in 

this matter. Nosecured advance, shall however, be paid on high-risk materials such as 

ordinary glass,sand,petrol,dieseletc. 

(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 

requestedby the contractor in writing within one month of the order to commence the 

work. Suchadvance shall be in two or more instalments to be determined by the 

Engineer-in- Chargeat his sole discretion.The first instalmentof such advanceshall be 

releasedby theEngineer-in-charge to the contractor on a request made by the contractor to 

the Engineer- in-Charge in this behalf. The second and subsequentinstalmentsshall be 

released bythe Engineer- in- Charge only after the contractor furnishes a proof of the 

satisfactoryutilizationofthe earlierinstalmenttothe entiresatisfactionoftheEngineer-in-

Charge. 

Beforeany instalmentofadvanceis released,the contractorshall executea BankGuarantee 

Bond from Scheduled Bank for the amount equal to 110% of the amount 

ofadvanceandvalidforthecontractperiod. 

This(BankGuaranteefromScheduledBankfortheamountequalto110%ofthebalanceamount

ofadvance)shallbekeptrenewed 

fromtimetotimetocoverthebalanceamountandlikelyperiodofcompleterecovery. 
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ProvidedalwaysthatprovisionofClause10B(ii)shallbeapplicableonlywhensoprovidedin„Sched

uleF‟. 

(iii) Anadvanceforplant,machinery&shutteringmaterialrequiredfortheworkandbroughtto site by 

the Contractor may be given if requested by the contractorin writing within onemonth of 

bringing such plant and machinery to site. Such advance shall be given on 

suchplantandmachinerywhichin theopinionoftheEngineer-in-

chargewilladdtotheexpeditiousexecutionofworkandimprovethequalityofwork.Theamountof

advanceshallberestrictedto5%percentofthetendervalue.Inthecaseofnewplantandequipme

ntto be purchasedfor the work,the advanceshall be restrictedto 90% 

ofthepriceofsuchnewplantandequipmentpaidbythecontractorforwhichthecontractorshallpr

oduceevidencesatisfactorytotheEngineer-in-Charge.Inthecaseofsecondhand 

andusedplants and equipment,the amountof such advanceshall be limitedto50% of the 

depreciatedvalue of plant and equipmentas may be decided by the Engineer-in-

Charge.Thecontractorshall,ifsorequiredbytheEngineer-in-Charge,submitthestatementof 

valueof 

sucholdplantandequipmentdulyapprovedbyaRegisteredValuerrecognizedbytheCentralBo

ardofDirectTaxesundertheIncome-TaxAct,1961.Nosuch 

advanceshallbepaidonanyplantand equipmentofperishablenatureand 

onanyplantandequipmentofavaluelessthanRs.50,000/-

Seventyfivepercentofsuchamountofadvanceshallbepaidaftertheplant&equipmentisbrough

ttositeandbalancetwentyfivepercentonsuccessfullycommissioningthesame. 

Leasingofequipmentshallbeconsideredatparwithpurchaseofequipmentandshallbecoveredb

ytripartiteagreementwiththe following: 

1. Leasingcompanywhichgivescertificateofagreeingtoleaseequipmenttothecontractor. 

2. EngineerinCharge,and 

3. Thecontractor. 

This advance shall further be subject to the condition that such plant and equipment 

(a)are considered by the Engineer-in-Chargeto be necessary for the works; (b) and are 

inworking order and are maintained in working order; (c) hypothecated to the 

Governmentas specified by the Engineer-in-Charge before the payment of advance is 

released. Thecontractor shall not be permitted to remove from the site such 

hypothecated plant andequipment without the prior written permission of the Engineerin- 

Charge. The contractorshall be responsible for maintaining such plant and equipment in 

good working orderduring the entire period of hypothecation failing which such advance 

shall be entirelyrecovered in lump sum. For this purpose, steel scaffolding and form work 

shall be treatedasplantandequipment. 

The contractor shall insure the Plant and Machinery for which mobilization advance 

issought and given, for a sum sufficient to provide for their replacement at site. Any 

amountsnotrecoveredfromtheinsurerwillbe bornebythecontractor. 

(iv)  The mobilization advance and plant and machinery advance in (ii) & (iii) above 

bearsimple interest at the rate of 10 per cent per annum and shall be calculated from the 

dateof payment to the date of recovery, both days inclusive, on the outstanding amount 

ofadvance. Recovery of such sums advanced shall be made by the deduction from 

thecontractors bills commencingafter first ten per cent of the gross value of the work 

isexecuted and paid, on pro-rata percentage basis to the gross value of the work 

billedbeyond 10% in such a way that the entire advance is recovered by the time eighty 

percent of the gross value of the contract is executed and paid, together with interest due 

ontheentireoutstandingamountuptothedateofrecoveryoftheinstallment. 

 

28 



CLAUSESOFCONTRACT PSCDL 

30 

 

 

 

 
 
 
 
 
 

 
PaymentonAccoun

tofIncreaseinPrice

s/WagesduetoStat

utoryOrder(s) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Paymentduetovari

ationinpricesofmat

erialsafterreceiptof

tender 

 

 

29 

(v) If the circumstances are considered reasonable by the Engineer-in-Charge,the 

periodmentioned in (ii) and (iii) for request by the contractor in writing for grant of 

mobilizationadvance and plant and equipmentadvance may be extended in the discretion 

of theEngineer-in-Charge. 

CLAUSE10C 

If after submission of the tender, the price of any material incorporated in the works 

(excludingthe materials covered under Clause 10CA and not being a material supplied from the 

Engineer-in-Charge‟sstores in accordance with Clause 10 thereof) and/or wages of labour 

increasesas a direct result of the coming into force of any fresh law, or statutory rule or order 

(but notdue to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty) 

beyond theprices/wages prevailing at the time of the last stipulated date of receipt of tenders 

includingextensions, if any, for the work during contract period including the justified period 

extendedunder the provisions of clause 5 of the contract without any action under clause 2, 

then theamount of the contract shall accordingly be varied and provided further that any such 

increaseshall be limited to the price/wages prevailing at the time of updated stipulated date of 

completionconsidering effect of extra work (extra time to be calculated on prorata basis only 

as cost ofextraworkxstipulatedperiod/tenderedamount). 

If after submission of the tender, the price of any material incorporated in the works 

(excludingthe materials covered under Clause 10CA and not being a material supplied from the 

Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) and/or wages of labour as 

prevailing 

atthetimeoflaststipulateddateofreceiptoftenderincludingextensions,ifany,isdecreasedas a 

direct result of the coming into force of any fresh law or statutory rules or order (but notdue to 

any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), Governmentshall in 

respect of materials incorporated in the works (excluding the materials covered 

underClause10CAand not beingmaterialsuppliedfromthe Engineer-in-

Charge‟sstoresinaccordance with Clause 10 hereof) and/or labour engaged on the execution 

of the work afterthe date of coming into force of such law statutory rule or order be entitled to 

deduct from thedues of the contractor,such amount as shall be equivalent to the difference 

between theprices of the materials and/or wages as prevailed at the time of the last stipulated 

date forreceipt of tenders including extensions if any for the work and the prices of materials 

and/orwages of labour on the coming into force of such law, statutory rule or order. This will 

beapplicable for the contract period including the justified period extended under the 

provisionsofclause5ofthecontractwithoutanyactionunderclause2. 

Engineer-in-Chargemay call books of account and other relevant documents from the 
contractortosatisfyhimselfaboutreasonabilityofincreaseinpricesofmaterialsandwages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in 

theprice of any such materials and/or wages of labour, give notice thereof to the Engineer-in-

Charge stating that the same is given pursuant to this condition together with all 

informationrelatingtheretowhichhemaybeinpositiontosupply. 

For this purpose, the labour component of the work executed during period under 

considerationshall be the percentage as specified in Schedule F, of the value of work done 

during thatperiod and the increase/decrease in labour shall be considered on the minimum 

daily wagesinrupeesofanyunskilledadultmalemazdoor,fixedunderanylaw,statutoryruleororder. 

 
CLAUSE10CA 

If after submission of the tender, the price of materials specified in Schedule F 

increases/decreases beyond the base price(s) as indicated in Schedule F for the work, then 

the amountof the contract shall accordingly be varied and provided further that any such 

variations shallbe effected for stipulated period of Contract including the justified period 

extended under theprovisionsofClause5oftheContractwithoutanyactionunderClause2. 
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However for work done/during the justified period extended as above, it will be limited 

toindices prevailing at the time of updated stipulated date of completion consideringthe 

effectof extra work (extra time to be calculatedon pro-rata basis only as cost of extra work 

xstipulatedperiod/tenderedcost). 

The increase/decreasein prices of cement, steel reinforcement,structural steel and 

POLshallbedeterminedbythePriceindicesissuedbytheChiefEngineer,PSCDL.Forother items 

providedin the Schedule„F‟, this shall be determinedby the All India W 

holesalePriceIndicesofmaterialsaspublishedby 

EconomicAdvisortoGovernmentofIndia,Ministry of Commerce and Industry. Base price for 

cement, steel reinforcement,structuralsteel and POL shall be as issued under the authority of 

the Chief Engineer, PSCDL and asindicated in Schedule„F‟.In case,priceindexofa particular 

materialis notissuedbyMinistryof Commerceand Industry,then the price index of 

nearestsimilar materialasindicatedinSchedule„F‟shallbe followed. 

The amount of the contract shall accordingly be varied for all such materials and will 

beworkedoutaspertheformulagivenbelowforindividualmaterial:- 

Adjustmentforcomponentofindividualmaterial 
Cl-CI 

 
 

where, 

V=PxQx 
 CI

0
0 

V=  Variationin material cost i.e. increaseor decreasein the 

amountofrupeestobepaid orrecovered. 

P=
 BasePriceofmaterialasissuedunderauthorityoftheChiefE
ngineer,PSCDLandasindicatedinSchedule 
"F". 

ForProjectsandOriginalWorks 

Q =Quantity of material brought at site for bonafide use in the works 

sinceprevious bill excluding any such quantity consumed in the 

deviatedquantity of items beyond deviation limit and extra /substituted 

item,paid/to be paid at rates derived on the basis of market rate 

underclause12.2. 

ForMaintenanceWorks 

Q =Quantity of material brought at site for bonafide use in the works 

sinceprevious bill including any such quantity consumedin the 

deviatedquantity of items beyond deviation limit paid at agreement 

rate andextra 

/substituteditembeingscheduleditems,butexcludingnonschedule extra 

/substituted item paid/to be paid at market rate underclause12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel 

andPOLas issuedby 

theChiefEngineer,PSCDLandcorrespondingtothetimeofbasepriceofres

pectivematerialindicatedinSchedule 

„F‟.Forotheritems,ifany,providedinSchedule„F‟,AllIndia 

W holesalePrice Index for the material as publishedby the 

EconomicAdvisor to Government of India, Ministry of Industry and 

Commerceand correspondingto the time of base price of 

respectivematerialindicatedinSchedule„F‟. 
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CLAUSE10CC 

CI =Price index for cement, steel reinforcement bars, structural steel 

andPOLasissuedundertheauthorityof   Chief   Engineer,   PSCDLfor 

period under consideration.For other items, if any, provided 

inSchedule„F‟, All IndiaW holesalePrice   Index   for   the   

materialforperiod   under considerationas publishedby 

EconomicAdvisortoGovernmentofIndia,MinistryofIndustryandCommer

ce. 

Note: (i)In respect of the justified period extended under the provisions 

ofclause 5 of the contract without any action under clause 2, 

theindex prevailing at the time of updated stipulated date of 

completionconsideringthe effectofextrawork (extratime to be 

calculatedon prorata basis only as cost of extra work x stipulated 

period/tenderedcost)shallbeconsidered. 

Provided always that provisions of the preceding Clause 10 C shall not 

beapplicableinrespectofMaterialscoveredinthisClause. 

(ii) If during progress of work or at the time of completion of work, it 

isnoticedthatanymaterialbroughtatsiteisinexcessofrequirement,the

n amountof escalationif paid earlier on suchexcessquantity of 

materialshall be recoveredon the basis ofcost indices as applied 

at the time of payment of escalation or 

asprevailingatthetimeofeffectingrecovery,whicheverishigher. 

(iii) Cementmentionedwhereverin 

thisclauseincludesCementcomponentused in RMC brought at site 

from outside approvedRMCplants,ifany. 

(iv)  The date wise record of ready mix concrete shall be kept in 

aregisterandthe cementconsumptionfor the 

sameshallbecalculatedaccordingly. 

(v)  If built-up steel items are brought at site from workshop, then 

thevariation shall be paid for the structural steel up to the 

periodwhenthebuiltupitem/finishedproductisbroughtatsite. 

PaymentduetoIncr

ease/DecreaseinPri

ces/Wages(excludi

ngmaterialscovere

dunder 

clause10CA) 

afterReceiptof 

Tenderfor 

Works 
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If the prices of materials (not being materials supplied or services rendered at fixed prices 

bythe department in accordance with clause 10 & 34 thereof) and/or wages of labour 

requiredfor execution of the work increase, the contractor shall be compensated for such 

increase asper provisions detailed below and the amount of the contract shall accordingly be 

varied,subject to the condition that that such compensation for escalation in prices and wages 

shallbe available only for the work done during the stipulated period of the contract including 

thejustified period extended under the provisions of clause 5 of the contract without any 

actionunderclause2.However,fortheworkdoneduringthejustifiedperiodextendedasabove,theco

mpensationas detailedbelow will be limited to prices/wagesprevailingat the time ofupdated 

stipulated date of completion considering the effect of extra work ( extra time to 

becalculatedon pro-ratabasis only as cost of extra work x stipulatedperiod/tenderedcost).No 

such compensation shall be payable for a work for which the stipulated period of completionis 

equal to or less than the time as specified in Schedule F. Such compensation for escalationin 

the prices of materials and labour, when due, shall be worked out based on the 

followingprovisions:- 

(i) The base date for working out such escalation shall be the last stipulated date of 

receiptoftendersincludingextension,ifany. 
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(ii) Thecostofworkonwhichescalationwillbepayableshallbe reckonedasbelow: 

(a) Grossvalueofworkdoneuptothisquarter: (A) 

(b) Grossvalueofworkdoneuptothelast quarter: (B) 

(c) Gross valueof workdonesincepreviousquarter(A-B) (C) 

(d) FullassessedvalueofSecuredAdvance(excludingmaterials  

 CoveredunderClause10CA)freshpaidinthisquarter: (D) 

(e) FullassessedvalueofSecuredAdvance(excludingmaterials  

 Coveredunder Clause10CA)recoveredinthisquarter: (E) 

(f) FullassessedvalueofSecuredAdvanceforwhichescalation  

 Payableinthisquarter(D-E): (F) 

(g) Advancepaymentmadeduringthisquarter: (G) 

(h) Advancepaymentrecoveredduringthisquarter: (H) 

(i) AdvancepaymentforwhichescalationispayableinthisQuarter(G-H): (I) 

(j) Extra items/deviatedquantitiesof items paid as per Clause 
12Basedonprevailingmarketrates duringthisquarter: 

 
(J) 

Then, M= C+F+I-J 

 N = 0.85M 
 

(k) Less cost of materialsupplied by the departmentas 

perClause10andrecoveredduring thequarter 

(l) LesscostofservicesrenderedatfixedchargesasperClause34and

recoveredduringthequarter 

Costofworkforwhichescalationisapplicable: 

W=N-(K+L) 

 
(K) 

 
(L) 

(iii) Components for materials (except cement, reinforcement bars, structural steel, POL 

orother materials covered under clause 10 CA) labour, etc. shall be pre-

determinedforevery work and incorporated in the conditions of contract attached to the 

tender papersincluded in Schedule „F‟. The decision of the Engineer-in-Chargein 

working out suchpercentageshallbebindingonthe contractors. 

(iv) The compensation for escalation for other materials (excluding cement, 

reinforcementbars, structuralsteel, POL or other materials covered under clause 10 CA) 

shall beworkedaspertheformulagivenbelow:- 

(a) Adjustment for civil component (except cement, structural steel, reinforcement 
bars,POL and other materialscovered under clause 10CA) / electrical 

componentofconstruction„Materials‟ 

Xm MI-MI
o
 

Vm=  Wx x 
100 Ml

o
 

 

Vm = Variationinmaterialcosti.e.increaseordecreaseintheamountinrupeestobep

aid orrecovered. 

W = CostofWorkdoneworkedoutasindicatedinsub-para(ii)ofClause 
  10CC. 

Xm = Component of „materials‟ (except cement, structural steel, 
reinforcementbarsPOLandother 
materialscoveredunderclause10CA)expressedas 

  percentofthe totalvalueof work. 

Ml = AllIndiaWholesalePriceIndexforcivilcomponent/electricalcomponent* 
  ofconstructionmaterialas workedoutonthebasisofAllIndiaWholesale 
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Ml
o

 

 
Price Index for Individual Commodities/ Group Items for the period 

underconsideration as published by Economic Advisor to Govt. of India, 

MinistryofIndustry& 

CommerceandapplyingweightagestotheIndividualCommodities/GroupIte

ms. (In respect of the justified period extendedunder the provisions of 

clause 5 of the contract without any action underclause 2, the index 

prevailing at the time of updated stipulated date ofcompletion considering 

the effect of extra work (extra time to be calculatedon prorata basis only 

as cost of extra work x stipulated 

period/tenderedcost,shallbeconsidered.) 

=All India W holesale Price Index for civil component/electrical component*of 
construction material as worked out on the basis of All India W holesalePrice 
Index for Individual Commodities/GroupItems valid on the laststipulated 
date of receipt of tender including extension, if any, as 
publishedbytheEconomicAdvisortoGovt.ofIndia,MinistryofIndustry&Com
merce and applyingweightages to the Individual 
Commodities/Groupitems. 

*Note:relevantcomponentonlywillbeapplicable. 

(v) Thefollowingprinciplesshallbefollowedwhileworkingouttheindicesmentionedinpara 
(iv)above. 

(a) The compensation for escalation shall be worked out at quarterly intervals and 
shallbe with respect to the cost of work done as per bills paid during the three 

calendarmonths of the said quarter. The dates of preparation of bills as finally 

entered in theMeasurementBook by the AssistantEngineer/date of submissionof bill 

finally bythe contractor to the department in case of computerised measurement 

books shallbe the guiding factor to decide the bills relevantto the quarterly 

interval.The firstsuch payment shall be made at the end of three months after the 

month (excludingthe month in which tender was accepted) and thereafter at three 

months‟ interval. Atthe time of completion of the work, the last period for payment 

might become lessthan3months,dependingontheactualdateofcompletion. 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation 
ispaid shall be the arithmetical average of the indices relevant to the three 

calendarmonths. If the period up to date of completion after the quarter covered by 

the lastsuch installment of payment, is less than three months, the index Ml and Fl 

shall betheaverageoftheindicesforthemonthsfallingwithinthatperiod. 

(vi) Thecompensationforescalationforlabourshallbeworkedoutaspertheformulagiven 

below:- 

 
 
 

 
VL 

 
W

Y 

 
LI 

Y LI-LI
0

 

VL=  Wx x 

100 Ll 

 
 

:       Variation in labour cost i.e. amount of increase or decrease in rupees 
tobepaidor recovered. 

: Valueofworkdone,workedoutasindicatedinsub-para(ii)above. 

:Component of labour expressed as a percentage of the total value of thework. 

: Minimum wage in rupees of an unskilled adult male mazdoor, fixed underany 

law, statutory rule or order as applicableon the last date of thequarter 
previous to the one under consideration. (In respect of the justified period 

extended under the provisions of clause 5 of the contract 
withoutanyactionunderclause2,theminimumwageprevailingonthelastdate 

o 
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of quarter previous to the quarter pertaining to updated stipulated date 

ofCompletion considering the effect of extra work (extra time to be 

calculatedon prorata basis only as cost of extra work x stipulated 

period/tenderedcost,shallbeconsidered.) 

Ll:Minimumdailywageinrupeesofanunskilledadultmalemazdoor, 
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fixed under any law, statutory rule or order as on the last 

stipulateddateofreceiptoftenderincludingextension,ifany. 

(vii) The following principles will be followed while working out the compensation as per sub-

para(vi)above. 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 

aboveshall be the higher of the wage notified by Government of India, Ministry of 

Labourand that notifiedby the local administrationboth relevantto the place of work 

andtheperiodofreckoning. 

(b)  The escalation for labour also shall be paid at the same quarterly intervals 

whenescalation due to increase in cost of materialsis paid under this clause. If 

suchrevision of minimumwages takes place during any such 

quarterlyintervals,theescalation compensationshall be payable at revised rates only 

for work done insubsequentquarters; 

(c) Irrespectiveof variationsin minimum wages of any category of labour, for the purposeof 

this clause, the variation in the rate for an unskilled adult male mazdooraloneshall 

form the basis for working out the escalation compensationpayable on 

thelabourcomponent. 

(viii) In the event the price of materials and/or wages of labour required for execution of 

thework decrease/s, there shall be a downward adjustment of the cost of work so that 

suchprice of materials and/or wages of labour shall be deductible from the cost of work 

underthis contract and in this regard the formula herein before stated under this Clause 

10CCshallmutatismutandisapply,providedthat: 

(a) no such adjustment for the decrease in the price of materials and/or wages of 

labouraforementioned would be made in case of contracts in which the stipulated 

period ofcompletionoftheworkisequaltoorlessthan thetime asspecifiedinSchedule„F‟. 

(b)  the Engineer-in-Chargeshall otherwise be entitled to lay down the procedure 

bywhich the provision of this sub-clauseshall be implementedfrom time to time 

andthe decision of the Engineer-in-Charge in this behalf shall be final and binding on 

thecontractor. 

(ix) Providedalways that:- 

(a) W here provisions of clause 10CC are applicable, provisions of clause 10C will not 

beapplicablebutprovisionsofclause10CAwillbeapplicable. 

(b) W here provisions of clause 10CC are not applicable, provisions of clause 10C and 

10CAwillbecomeapplicable. 

Note:Updatedstipulateddateofcompletion(periodofcompletionplusextratimeforextraworkforcom

pensationunderclause10C,10CAand10CC,thefactorof1.25 takenintoaccountfor 

calculatingtheextratimeunderclause12.1for 

extratimeshallnotbeconsideredwhilecalculatingtheupdatedstipulateddateofcompletionfort

his purposeinclause10C,clause10CA,andclause10CC. 

CLAUSE10D 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavationof the site for a work, etc. as Government‟s property and such materials shall be 

disposed offto the best advantage of Government according to the instructions in writing 

issued by theEngineer-in-Charge. 
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CLAUSE11 

The contractor shall execute the whole and every part of the work in the most substantial 

andworkmanlikemannerboth as regardsmaterialsand otherwisein every respectin 

strictaccordancewith the specifications.The contractorshall also conformexactly,fully 

andfaithfully to the design, drawings and instructions in writing in respect of the work signed 

bythe Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 

thecontract documents together with specifications,designs, drawings and instructions as 

arenotincludedinthestandardspecificationsof   Puducherry Smart City DevelopmentLimited 

specified in Schedule „F‟ or in any Bureau of Indian Standard or any other, published 

standardorcodeor,ScheduleofRatesoranyotherprintedpublicationreferredtoelsewhereinthe 

contract. 

Thecontractorshallcomply 

withtheprovisionsofthecontractandwiththecareanddiligenceexecuteandmaintaintheworksandp

rovidealllabourandmaterials, toolsandplantsincludingfor measurements and supervision of all 

works, structural plans and other things of temporaryor permanent nature required for such 

execution and maintenance in so far as the necessityfor providing these, is specified or is 

reasonably inferred from the contract. The Contractorshall take full responsibility for 

adequacy,suitability and safety of all the works and methodsofconstruction. 

 
CLAUSE12: 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additionsto, or substitutionsfor the original specifications,drawings,designs and 

instructionsthatmay appear to him to be necessary or advisable during the progress of the 

work, and (ii) toomit a part of the works in case of non-availability of a portion of the site or for 

any otherreasons and the contractor shall be bound to carry out the works in accordancewith 

anyinstructions given to him in writing signed by the Engineer-in-Chargeand such 

alterations,omissions, additions or substitutions shall form part of the contract as if originally 

providedtherein and any altered, additional or substitutedwork which the contractor may be 

directedto do in the manner specified above as part of the works, shall be carried out by the 

contractoron the same conditionsin all respectsincluding price on which he agreed to do the 

mainworkexceptashereafterprovided. 

The completion cost of any agreement for Maintenance works including works of 

upgradation,aesthetic,specialrepair,addition/ alteration 

shallnotexceed1.25timesofTenderedamount. 

12.1 The time for completion of the works shall, in the event of any deviations resulting 

inadditional cost over the tendered value sum being ordered, be extended, if 

requestedbythecontractor,asfollows: 

(i) In the proportion which the additional cost of the altered, additional or 
substitutedwork,bearstotheoriginaltenderedvalueplus 

(ii) 25% of the time calculated in (i) above or such further additional time as may 

beconsideredreasonablebytheEngineer-in-Charge. 

12.2 A.ForProjectandoriginalworks: 

In the case of extra item(s) (items that are completelynew, and are in addition tothe 

items containedin the contract),the contractormay within fifteendaysofreceipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis,for the 

work and the engineer-in-chargeshall within prescribed time limit of thereceipt of the 

claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of themarketrates and 

the contractorshall be paid in accordancewith the ratessodetermined. 
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B.For Maintenance works including works of upgradation, aesthetic, special 

repair,addition/alteration: 

In the case of Extra Item(s) being the schedule items (Puducherry Schedule 

ofRates items), these shall be paid as per the schedule rate plus cost index (at 

thetimeoftender)plus/minuspercentageabove/below quotedcontractamount. 

Payment of Extra items in case of non-schedule items (Non-PSR items) shall 

bemadeasperthe prevailingmarketrate. 

A. ForProjectandoriginalworks: 

In the case of substituteditems (items that are taken up with partial substitution orin 

lieu of items of work in the contract), the rate for the agreementitem (to 

besubstituted)and substituteditemshallalsobe determinedin themannerasmentioned

 in the following para. 

(a) If the market rate for the substituteditem so determinedis more than themarket 

rate of the agreement item (to be substituted), the rate payable to 

thecontractor for the substituted item shall be the rate for the agreement item 

(tobe substituted) so increased to the extent of the difference between the 

marketratesofsubstituteditemandtheagreementitem(tobesubstituted). 

(b) If the marketrate for the substituteditem so determinedis less than themarket 

rate of the agreement item (to be substituted), the rate payable to 

thecontractor for the substituted item shall be the rate for the agreement item 

(tobesubstituted)sodecreasedtotheextentofthedifferencebetweenthemarketrate

sofsubstituteditemandtheagreementitem(tobesubstituted). 

 
 
 
 
 
 
 
 
 
 
 

Deviation,Deviate

dQuantities,Pricing 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair,addition/alteration: 

In the case of SubstituteItem(s)being the scheduleitems (Puducherry Scheduleof 

Ratesitems),these shall be paid as per the schedulerate plus costindex (atthe time 

of tender) plus/minus percentage above/ below quoted contract amount.Payment of 

Substitute in case of non-scheduleitems (Non-PSR items) shall bemadeasperthe 

prevailingmarketrate. 

A. ForProjectandoriginalworks: 

In the case of contract items, substituted items, contract cum substituted 

items,which exceed the limits laid down in schedule F, the contractor may within 

fifteendays of receipt of order or occurrence of the excess, claim revision of the 

rates,supported by proper analysis for the work in excess of the above mentioned 

limits,providedthat if the rates so claimed are in excess of the rates specifiedin 

theschedule of quantities, the Engineer-in-Charge shall within prescribed time limit 

ofreceipt of the claims supported by analysis, after giving consideration to the 

analysisof the rates submitted by the contractor, determine the rates on the basis of 

themarket rates and the contractorshall be paid in accordancewith the rates 

sodetermined. 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair,addition/alteration: 

In the case of contract items, which exceed the limits laid down in schedule F, 

thecontractorshallbepaidratesspecifiedinthescheduleofquantities. 
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The prescribedtime limits for finalising rates for Extra 

Item(s),SubstituteItem(s)andDeviatedQuantitiesofcontractitemsareasunder: 

(i) IftheTenderedvalueofworkisuptoRs.45lac : 30days. 

(ii) IftheTenderedvalueofworkismorethanRs45lacand 
uptoRs.2.5Crore: 45 days. 

(iii) IftheTenderedvalueofworkexceedsRs.2.5Crore: 60days. 

12.3 A.ForProjectandoriginalworks: 

The provisions of the preceding paragraph shall also apply to the decrease in 

therates of items for the work in excess of the limits laid down in Schedule F, and 

theEngineer-in-Chargeshall after giving notice to the contractor within one month 

ofoccurrenceof the excess and after taking into considerationany reply 

receivedfrom him within fifteen days of the receipt of the notice, revise the rates for 

the workin question within one month of the expiry of the said period of fifteen days 

havingregardtothemarketrates. 

B.For Maintenance works including works of upgradation, aesthetic, special 

repair,addition/alteration: 

In case of decrease in the rates prevailing in the market of items for the work 

inexcess of the limits laid down in Schedule F, the Engineer-in-Chargeshall 

aftergiving notice to the contractor within one month of occurrence of the excess 

andafter taking into consideration any reply received from him within fifteen days of 

thereceipt of the notice, revise the rates for the work in question within one month 

oftheexpiryofthesaidperiodof fifteendayshavingregardtothemarketrates. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up 

todate account giving complete details of all claims for additional payments to which 

thecontractormay considerhimselfentitledand of all additionalwork ordered by 

theEngineer-in-Charge which he has executed during the preceding quarter failing 

whichthe contractor shall be deemed to have waived his right. However, the 

SuperintendingEngineermayauthoriseconsiderationofsuch claimsonmerits. 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated 

asworksrelatingtofoundationunless& otherwisedefinedinthe contract: 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 

levelwhicheverislower. 

(ii) Forabutments,piersandwellstaining:Allworksupto1.2mabovethebedlevel. 

(iii) For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures: All works up to 1.2 metres above 
the groundlevel. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 

1.2metresabovethegroundlevel. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 

levelwhicheverislower. 

(vi) ForRoads,allitemsofexcavationand fillingincludingtreatmentofsubbase. 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

whilefiling. tender, or necessary for proper execution of the item included in the 

Schedule ofquantities or in the schedule of rates mentioned above, whether or not, 

specificallyindicated in the description of the item and the relevant specifications, shall 

be deemedto be included in the rates quoted by the tenderer or the rate given in the 

said 

scheduleofrates,asthecasemaybe.Nothingextrashallbeadmissibleforsuchoperations. 
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CLAUSE13 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon 

orreduce the scope of the works for any reason whatsoever and hence not require the whole 

orany part of the works to be carried out, the Engineer-in-Charge shall give notice in writing 

tothat effect to the contractor and the contractor shall act accordingly in the matter. The 

contractorshall have no claim to any payment of compensation or otherwise whatsoever, on 

account ofany profit or advantage which he might have derived from the execution of the 

works in full 

butwhichhedidnotderiveinconsequenceoftheforeclosureofthewholeorpartoftheworks. 

The contractor shall be paid at contract rates, full amount for works executed at site and, 

inaddition, a reasonable amount as certified by the Engineer-in-Charge for the items 

hereundermentionedwhichcouldnotbeutilizedontheworktothefullextentinviewoftheforeclosure; 

(i)  Anyexpenditureincurredon preliminarysitework,e.g.temporaryaccessroads,temporary 

labour huts, staff quarters and site office; storage accommodation and 

waterstoragetanks. 

(ii) Government shall have the option to take over contractor‟s materials or any part 

thereofeither brought to site or of which the contractor is legally bound to accept delivery 

fromsuppliers (for incorporation in or incidental to the work) provided, however 

Governmentshall be bound to take over the materials or such portions thereof as the 

contractor doesnot desire to retain. For materials taken over or to be taken over by 

Government, cost ofsuch materials as detailed by Engineer-in- Charge shall be paid. The 

cost shall, however, take into account purchase price, cost of transportationand 

deteriorationor 

damagewhichmayhavebeencausedtomaterialswhilstinthecustodyofthecontractor. 

(iii) If any materials supplied by Government are rendered surplus, the same except 

normalwastage shall be returned by the contractor to Government at rates not exceeding 

thoseat which these were originally issued, less allowance for any deterioration or 

damagewhich may have been caused whilst the materials were inthe custody of the 

contractor.In addition, cost of transportingsuch materials from site to Governmentstores, 

if sorequiredbyGovernment,shallbepaid. 

(iv)  Reasonablecompensationfor transfer of T & P from site to contractor‟spermanentstores 

or to his other works, whichever is less. If T & P are not transported to either of 

thesaidplaces,nocostoftransportationshallbepayable. 

(v) Reasonablecompensationfor repatriation of contractor‟ssite staff and imported 

labourtotheextentnecessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account,wage books, time sheets and other relevantdocumentsand evidence as may be 

necessarytoenablehimtocertifythereasonableamountpayableunderthiscondition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 

thecost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of 

thework as per accepted tender less the cost of work actually executed under the contract 

andless the cost of contractor‟s materials at site taken over by the Government as per item 

(ii)above. Provided always that against any payments due to the contractor on this account 

orotherwise,the Engineer-in-Chargeshall be entitledto recoveror be 

creditedwithanyoutstanding balances due from the contractor for advance paid in respect of 

any tool, plantsand materials and any other sums which at the date of termination were 

recoverable by theGovernmentfromthe contractorunderthetermsofthecontract. 

A compensationfor such eventuality,on account of damages etc. shall be payable @ 0.5%of 

cost of work remaining incomplete on date of closure i.e. total stipulated cost of the 

worklessthecostofworkactuallyexecutedunderthecontractshallbepayable. 
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Ifcontractor: 

(i) At any time makes default during currency of work or does not execute any part of 

thework with due diligence and continues to do so even after a notice in writing of 7 days 

inthis respectfromthe Engineer-in-Charge;or 

(ii) Commits default in complying with any of the terms and conditions of the contract 

anddoes not remedy it or takes effective steps to remedy it within 7 days even after a 

noticeinwritingisgiveninthatbehalfbytheEngineer-in-Charge;or 

Fails to complete the work(s) or items of work with individual dates of completion, on 

orbefore the date(s) so determined, and does not complete them within the period 

specifiedinthenoticegiveninwritinginthatbehalfbythe Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to 

anyother right or remedy against the contractor which have either accrued or accrue 

thereafter toGovernment, by a notice in writing to take the part work / part incomplete work of 

any item(s)outofhishandsandshallhavepowersto: 

(a) Take possession of the site and any materials, constructional plant, 

implements,stores,etc.,thereon;and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at 

theriskandcostofthecontractor. 

TheEngineer-in-
Chargeshalldeterminetheamount,ifany,isrecoverablefromthecontractorforcompletionofthepartwo

rk/partincompleteworkofanyitem(s)takenoutofhishandsandexecuteattheriskandcostofthecontrac

tor,theliabilityofcontractoronaccountofloss 

ordamagesufferedbyGovernmentbecauseofactionunderthisclauseshallnotexceed10%of 

thetenderedvalueof thework. 

In determining the amount, credit shall be given to the contractor with the value of work 

donein all respect in the same manner and at the same rate as if it had been carried out by 

theoriginal contractor under the terms of his contract, the value of contractor's materials 

takenover and incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Chargeas to the value of work done shall be final 

andconclusive against the contractor provided always that action under this clause shall only 

betaken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the departmentare less than the amountpayableto the contractorat his 

agreementrates,thedifferenceshallnotbepayabletothecontractor. 

Any excess expenditureincurred or to be incurred by Governmentin completing the partwork/ 

part incomplete work of any item(s) or the excess loss of damages suffered or may 

besuffered by Government as aforesaid after allowing such credit shall without prejudice to 

anyother right or remedy available to Government in law or per as agreement be recovered 

fromany money due to the contractoron any account,and if such money is 

insufficient,thecontractorshallbecalleduponinwritingandshallbeliabletopaythesamewithin 

30days. 

If the contractor fails to pay the requiredsum within the aforesaid period of 30 days, 

theEngineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials,constructional plant, implements, temporary building at site etc. and adjust the 

proceeds ofsale thereoftowards the dues recoverablefrom the contractorunder the contract 

and ifthereafter there remains any balance outstanding,it shall be recovered in accordance 

withtheprovisionsofthecontract. 

In the event of above course being adopted by the Engineer-in-Charge,the contractor 

shallhave no claim to compensation for any loss sustained by him by reason of his having 

purchasedor procured any materials or entered into any engagements or made any advance 

on anyaccountorwithaviewtotheexecutionoftheworkortheperformanceofthecontract. 
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CLAUSE15 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whosedecision shall be final and binding on the contractor)suspend the progress of the 

worksor any part thereof for such time and in such manner as the Engineer-in-

Chargemayconsider necessary so as not to cause any damage or injury to the work 

already done orendangerthesafetythereofforanyofthefollowingreasons: 

(a) onaccountofanydefaultonthepartofthecontractoror; 

(b) forproperexecutionof the worksorpartthereofforreasonsotherthan the 

defaultofthecontractor;or 

(c) forsafetyoftheworksorpartthereof. 

The contractor shall, during such suspension, properly protect and secure the 

worksto the extent necessary and carry out the instructions given in that behalf by 

theEngineer-in-Charge. 

(ii) Ifthe suspensionisorderedforreasons(b)and(c)insub-para(i)above: 

(a) the contractor shall be entitled to an extension of time equal to the period of 

everysuch suspension PLUS 25%, for completion of the item or group of items of 

work forwhich a separate period of completion is specified in the contract and of 

which thesuspendedworkformsapart,and; 

(b) If the total period of all such suspensions in respect of an item or group of items 

orwork for which a separate period of completion is specified in the contract 

exceedsthirty days, the contractor shall, in addition, be entitled to such compensation 

as theEngineer-in- Charge may consider reasonable in respect of salaries and/or 

wagespaid by the contractor to his employees and labour at site, remaining idle 

during theperiod of suspension, adding thereto 2% to cover indirect expenses of the 

contractorprovided the contractor submits his claim supported by details to the 

Engineer-in-Chargewithin fifteendaysoftheexpiryoftheperiodof30days. 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Chargefor 

morethan three months at a time, except when suspension is ordered for reason (a) in 

sub-para (i) above, the contractor may after receipt of such order serve a written notice 

on theEngineer-in-Charge requiring permission within fifteen days from receipt by the 

Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard 

to whichprogress has been suspended and if such permission is not granted within that 

time, thecontractor, if he intends to treat the suspension, where it affects only a part of 

the worksas an omission of such part by Government or where it affects whole of the 

works, as anabandonment of the works by Government, shall within ten days of expiry of 

such periodof 15 days give notice in writing of his intention to the Engineer-in-Charge. In 

the event ofthe contractor treating the suspension as an abandonmentof the contract by 

Govern-ment, he shall have no claim to payment of any compensation on account of any 

profit oradvantage which he might have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment. He shall, however, be 

entitled tosuch compensation, as the Engineer-in-Charge may consider reasonable, in 

respect ofsalaries and/or wages paid by him to his employees and labour at site, 

remaining idle inconsequence adding to the total thereof 2% to cover indirect expenses 

of the contractorprovided the contractor submits his claim supported by details to the 

Engineer-in-Chargewithin30daysoftheexpiryoftheperiodof3months. 
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The contractorshall not be entitled to claim any compensationfrom PSCDLfor the losssuffered 

by him on account of delay by PSCDLin the supply of materials in schedule 'B'where such 

delay is covered by the difficulties relating to the supply of wagons, force 

majeureoranyreasonablecausebeyondthecontroloftheGovernment. 

Thisclause15Awillnotbe applicableforworkswherenomaterialisstipulated. 

 
CLAUSE16 

All works under or in course of execution or executed in pursuance of the contract, shall at 

alltimes be open and accessible to the inspection and supervision of the Engineer-lncharge, 

hisauthorized subordinates in charge of the work and all the superior officers, officer of the 

Quality Assurance Unit of the Department or any organization engaged by the Department for 

QualityAssurance and of the Chief Technical Examiner‟s Office, and the contractor shall, at 

all times,during the usual working hours and at all other times at which reasonable notice of 

the visit ofsuch officers has been given to the contractor, either himself be present to receive 

orders andinstructions or have a responsible agent duly accredited in writing, present for that 

purpose.Orders given to the Contractor‟s agent shall be considered to have the same force 

as if theyhadbeengiventothecontractorhimself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the work 

or to the Chief Engineer in charge of Quality Assurance or his subordinateofficers or 

theofficers of the organization engaged by the Department for Quality Assurance or to the 

ChiefTechnical Examiner or his subordinate officers, that any work has been executed with 

unsound,imperfect, or unskillful workmanship, or with materials or articles provided by him for the 

executionof the work which are unsound or of a quality inferior to that contracted or otherwise 

not inaccordance with the contract, the contractor shall, on demand in writing which shall be 

madewithin twelve months (six months in the case of work costing Rs. 10 Lac and below except 

roadwork)ofthecompletionoftheworkfromtheEngineer-in-Chargespecifying thework,materialsor 

articles complained of notwithstanding that the same may have been passed, certified 

andpaid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, 

asthecasemayrequireorasthecasemaybe,removethematerialsorarticlessospecifiedandprovide 

other proper and suitable materials or articles at his own charge and cost. In the eventof the 

failing to do so within a period specified by the Engineer-in- Charge in his demandaforesaid, 

then the contractor shall be liable to pay compensation at the same rate as 

underclause2ofthecontract(fornon-completionoftheworkintime)forthisdefault. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicableunder the contract but may accept such items at reduced rates as the authority 

specified inschedule „F‟ may consider reasonable during the preparation of on account bills or 

final bill if theitem is so acceptable without detriment to the safety and utility of the item and 

the structure orhe may reject the work outright without any payment and/or get it and other 

connected andincidental items rectified, or removed and re-executed at the risk and cost of 

the contractor.Decision of the Engineer-in-Chargeto be conveyed in writing in respect of the same 

will be finalandbindingonthecontractor. 

 

CLAUSE17 

If the contractor or his working people or servants shall break, deface, injure or destroy 

anypart of buildingin which they may be working,or any building,road, road kerb, 

fence,enclosure,water pipe, cables, drains, electric or telephone post or wires, trees, grass 

orgrassland,or cultivatedgroundcontiguousto the premiseson which the workor any partis 

being executed, or if any damage shall happen to the work while in progress, from anycause 

whatever or if any defect, shrinkage or other faults appear in the work within 

twelvemonths(sixmonthsinthecaseofworkcostingRs.Tenlacsandbelowexceptroadwork) 
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after a certificate final or otherwise of its completion shall have been given by the Engineer-

in-Chargeas aforesaidarisingout of defector impropermaterialsor workmanshipthecontractor 

shall upon receipt of a notice in writing on that behalf make the same good at hisown 

expenseor in defaultthe Engineer-in-Chargecause the same to be madegood byother 

workmen and deductthe expense from any sums that may be due or at any timethereafter 

may become due to the contractor, or from his security deposit or the proceeds ofsale 

thereofor of a sufficient portion thereof. The security deposit of the contractorshall notbe 

refundedbeforethe expiry oftwelvemonths(six monthsin the caseof workcostingRs. Ten lacs 

and below except road work) after the issue of the certificate final or otherwise,of completion 

of work, or till the final bill has been prepared and passed whichever is later.Provided that in 

the case of road work, if in the opinion of the Engineer-in-Charge, half of thesecurity deposit 

is sufficient, to meet all liabilities of the contractor under this contract, half ofthe security 

deposit will be refundable after six months and the remaining half after twelvemonths of the 

issue of the said certificate of completion or till the final bill has been 

preparedandpassedwhicheverislater. 

In case of Maintenance and Operation works of E&M services, the security deposit 

deductedfrom contractors shall be refunded within one month from the date of final payment 

or withinonemonthfromthedate ofcompletionofthemaintenancecontractwhicheverisearlier. 

CLAUSE18 

The contractor shall provide at his own cost all materials (except such special materials, 

ifany, as may in accordancewith the contractbe supplied from the Engineer-in-

Charge‟sstores), machinery, tools & plants as specified in schedule F. In addition to this, 

appliances,implements, other plants, ladders, cordage, tackle, scaffolding and temporary 

works requiredfor the proper execution of the work, whether original, altered or substituted 

and whetherincludedin the specificationsor other documentsforming part of the contractor 

referred toin these conditionsor not, or which may be necessaryfor the purposeof 

satisfyingorcomplyingwith the requirementsof the Engineer-in-Chargeas to any matter as to 

whichundertheseconditionshe is entitledto besatisfied,orwhichheis entitledto 

requiretogetherwith carriagethereforeto and from the work.The contractorshallalso 

supplywithout charge the requisitenumberof personswith the meansand 

materials,necessaryfor the purpose of setting out works, and counting, weighing and 

assisting the measurementfor examination at any time and from time to time of the work or 

materials. Failing his sodoing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractorand the expensesmay be deducted,from any money due to the 

contractor,under thiscontractor otherwiseand/or from his security depositor the proceedsof 

sale thereof,or ofasufficientportionsthereof. 

 
CLAUSE18A 

In every case in which by virtue of the provisionssub-section(1) of Section 12, of 

theWorkmen‟sCompensationAct, 1923,Governmentis obligedto pay compensationto 

aworkman employed by the contractor, in execution of the works, Governmentwill 

recoverfrom the contractor, the amount of the compensation so paid; and, without prejudice 

to therights of the Government under sub-section (2) of Section 12, of the said Act, 

Governmentshallbe at liberty to recoversuch amountor any partthereofby deductingit 

fromthesecurity deposit or from any sum due by Governmentto the contractor whether under 

thiscontractor otherwise.Governmentshallnot be boundto contestany claimmadeagainstit 

under sub-section (1) of Section 12, of the said Act, except on the written request of 

thecontractor and upon his giving to Government full security for all costs for which 

Governmentmightbecomeliableinconsequenceofcontestingsuchclaim. 
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CLAUSE18B 

lneverycaseinwhichbyvirtueoftheprovisionsoftheContractLabour(RegulationandAbolition)Act,1

970,andoftheContractLabour(RegulationandAbolition)CentralRules,1971,Governmentis 

obligedto pay any amountsof wages to a workman employedby 

thecontractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfareandhealth 

amenities required to be providedunder the above said Act and the rules under 

Clause19HorunderthePSCDL.Contractor‟sLabourRegulations,orundertheRulesframedbyGove

rnmentfromtimeto timefor the protectionofhealthandsanitaryarrangementsforworkers 

employed by PSCDL. Contractors,Governmentwill recover from the contractor, theamountof 

wages so paid or the amount of expenditureso incurred;and without prejudice totherightsofthe 

Governmentundersub-section(2)ofSection20,andsub-section(4) ofSection 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970, Governmentshall 

beatlibertytorecoversuchamountor anypartthereofbydeductingit fromthesecuritydepositor from 

any sum due by Governmentto the contractor whether under this contract or 

otherwiseGovernmentshall not be bound to contest any claim made against it under sub-

section (1) ofSection20, sub-section(4)of Section21,ofthe saidAct,exceptonthe 

writtenrequestofthecontractorand upon his giving to the Governmentfull security for all costs for 

which Governmentmightbecomeliableincontestingsuchclaim. 

 
CLAUSE19 

The contractorshall obtain a valid licence under the Contract Labour (R&A) Act, 1970, andthe 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work. The 

contractorshallalso abidebythe provisionsof theChildLabour(Prohibitionand 

Regulation)Act,1986. 

The contractor shall also comply with the provisions of the building and other 

ConstructionWorkers (Regulation of Employment & Conditions of Service) Act, 1996 and the 

building andotherConstructionWorkersWelfareCessAct,1996. 

Any failure to fulfil these requirementsshall attract the penal provisionsof this 

contractarisingoutoftheresultantnon-executionofthework. 

 
CLAUSE19A 

Nolabourbelowtheageoffourteenyearsshallbeemployedonthework. 
 

 

PaymentofWages 

CLAUSE19B 

Paymentofwages: 

(i)  Thecontractorshallpaytolabouremployedbyhimeitherdirectlyorthroughsubcontractors,wa

gesnotlessthanfairwagesasdefinedinthePSCDL.Contractor‟sLabourRegulationsorasperth

eprovisionsoftheContractLabour(Regulation and Abolition) Act, 1970 and the contract 

Labour (Regulation and Abolition)CentralRules, 

1971,whereverapplicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

causeto be paid fair wage to labour indirectly engaged on the work, including any labour 

engagedby his sub-contractorsin connectionwith the said work,as if the labourhad 

beenimmediatelyemployedbyhim. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of 

thecontractor‟s part of this contract, the contractor shall comply with or cause to be 

compliedwiththePuducherrySmartCityDevelopmentLimitedcontractor‟sLabourRegulation

smadeby Government from time to time in regard to payment of 

wages,wageperiod,deductionsfromwagesrecoveryofwagesnotpaidanddeductionsunautho

rizedly made, maintenance of wage books or wage slips, publication of scale 

ofwagesandothertermsofemployment, 
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inspection and submission of periodical returns and all other matters of the like nature 

oras per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and 

theContractLabour(RegulationandAbolition)CentralRules,1971,whereverapplicable. 

(iv) (a) T h eEngineer-in-Chargeconcerned shall have the right to deduct from the moneysdue 

to the contractor any sum required or estimated to be required for making goodthe 

loss suffered by a worker or workers by reason of non-fulfilment of the conditionsof 

the contract for the benefit of the workers, non-payment of wages or of 

deductionsmade from his or their wages which are not justified by their terms of the 

contract ornon-observanceoftheRegulations. 

(b)Under the provisionof Minimum W ages (Central)Rules, 1950, the contractoris boundto 

allow to the laboursdirectly or indirectlyemployedin the worksone dayrest for 6 days 

continuous work and pay wages at the same rate as for duty. In theevent of default, 

the Engineer-in-Chargeshall have the right to deduct the sum orsums not paid on 

account of wages for weekly holidays to any labours and pay thesame to the persons 

entitled thereto from any money due to the contractor by theEngineer-in-

Chargeconcerned. 

InthecaseofUnionTerritoryofDelhi,however,astheallinclusiveminimumdailywages 

fixed under Notification of the Delhi AdministrationNo.F.12(162)MW O/DAB/43884-

91,dated 31-12-1979as amended from time to time are inclusive of wages forthe 

weekly day of rest,the questionof extrapaymentfor weekly holiday wouldnotarise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936,Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 

CompensationAct,1923,IndustrialDisputesAct,1947,MaternityBenefits Act,1961,and 

theContractor‟s Labour (Regulation and Abolition) Act 1970, or the modifications 

thereof oranyotherlawsrelatingtheretoandtherulesmadethereunderfromtimetotime. 

(vi) The contractor shall indemnify and keep indemnified Government against 

paymentsto be made under and for the observanceof the laws aforesaid and the 

PSCDL.Contractor‟sLabour Regulationswithout prejudice to his right to claim 

indemnityfromhissub-contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any 

breachthereofshallbedeemedtobeabreachofthiscontract. 

(viii) W hatever is the minimum wage for the time being, or if the wage payable is 

higherthan such wage, such wage shall be paid by the contractor to the workmen 

directlywithout the intervention of Jamadar and that Jamadar shall not be entitled to 

deductor recover any amount from the minimum wage payable to the workmen as 

and bywayofcommissionorotherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise 

isdeductedorrecoveredbytheJamadarfromthewageofworkmen. 

 
CLAUSE19C 

In respect of all labour directly or indirectly employed in the work for the performance of 

thecontractor‟spart of this contract, the contractor shall at his own expense arrange for 

thesafetyprovisionsasperPSCDL.SafetyCodeframedfromtimetotimeandshallathis own 

expenseprovidefor all facilitiesin connectiontherewith.In casethe contractorfails to 

makearrangementand providenecessaryfacilitiesas aforesaid,he shall be liableto pay a 

penaltyofRs.200/-foreach defaultandin addition,the Engineer-in-Chargeshall be at liberty to 

make arrangement and provide facilities as aforesaid and recover 

thecostsincurredinthatbehalffromthecontractor. 
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CLAUSE19D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 

atrue statement showing in respect of the second half of the preceding month and the first 

halfofthe currentmonthrespectively:- 

(1) thenumberoflabourersemployedbyhimonthework, 

(2) theirworkinghours, 

(3) thewagespaidtothem, 

(4) the accidents that occurred during the said fornight showing the circumstances 

underwhichtheyhappenedandtheextentofdamageandinjurycausedbythem,and 

(5) the number of female workers who have been allowed maternity benefit according 

toClause19Fandtheamountpaidtothem. 

Failing which the contractorshall be liable to pay to Government,a sum not 

exceedingRs.200/- for each default or materially incorrect statement.The decision of the 

DivisionalOfficer shall be final in deducting from any bill due to the contractor, the amount 

levied as fineandbebindingonthe contractor. 

 
CLAUSE19E 

In respect of all labour directly or indirectly employed in the works for the performance of 

thecontractor‟spart of this contract, the contractorshall comply with or cause to be 

compliedwith all the rules framed by Government from time to time for the protection of health 

andsanitaryarrangementsforworkersemployedbythePuducherrySmartCityDevelopmentLimite

danditscontractors. 

 
CLAUSE19F 

Leaveandpayduringleaveshallberegulatedasfollows:- 

1. Leave: 

(i) in the case of delivery - maternityleave not exceeding8 weeks,4 weeksup to 

andincludingthedayofdeliveryand4weeksfollowingthatday, 

(ii) inthecaseofmiscarriage-upto3weeksfromthedateofmiscarriage. 

2. Pay: 

(i)  in the case of delivery - leave pay during maternity leave will be at the rate of 

thewomen‟s average daily earnings, calculated on total wages earned on the days 

whenfull time work was done during a period of three months immediately preceding 

thedate on which she gives notice that she expects to be confinedor at the rate 

ofRupeeoneonlyadaywhicheverisgreater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 

calculatedon the total wages earned on the days when full time work was done 

during a periodofthreemonthsimmediatelyprecedingthedateofsuchmiscarriage. 

3. ConditionsforthegrantofMaternityLeave: 

Nomaternity leavebenefitshallbeadmissibletoawomanunlessshehasbeenemployedfor a 

total period of not less than six months immediately precedingthe date on 

whichsheproceedsonleave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

showninappendix-IandII,andthesameshallbekeptattheplaceofwork. 
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CLAUSE19G 

In the event of the contractor(s)committinga default or breach of any of the provisionsofthe 

PuducherrySmartCityDevelopmentLimited,Contractor‟sLabourRegulationsandModel Rules 

for the protectionofhealth andsanitaryarrangementsfor theworkersasamended from time to 

timeorfurnishinganyinformationorsubmittingorfilinganystatementundertheprovisionsoftheabov

eRegulationsand‟Ruleswhich   

ismateriallyincorrect,he/theyshall,withoutprejudicetoanyotherliability,paytotheGovernmentasu

mnotexceedingRs.200/-

foreverydefault,breachorfurnishing,making,submitting,filingsuchmaterially 

incorrectstatementsandin theeventofthecontractor(s)defaultingcontinuouslyinthis 

respect,thepenaltymaybeenhancedtoRs.200/-perday foreachdayofdefaultsubject 

toamaximumof5percentoftheestimatedcostoftheworkputtotender.Thedecision ofthe Engineer-

in-Chargeshallbefinalandbindingontheparties. 

ShoulditappeartotheEngineer-in-Chargethatthecontractor(s)is/arenotproperlyobservingand  

complying   with    the    provisions   of    the    PSCDL.   

Contractor‟sLabourRegulationsandModelRulesandtheprovisionsoftheContractLabour(Regula

tionand Abolition) Act 1970, and the ContractLabour(R& A) Central Rules 1971,for 

theprotection ofhealthandsanitaryarrangements   forwork-people   employed   

bythecontractor(s) (hereinafterreferredas “the said Rules”)the Engineer-in-Chargeshallhave 

power to give notice in writing to the contractor(s)requiringthat the said Rules 

becompliedwithandtheamenitiesprescribedthereinbeprovidedtothework-peoplewithin a 

reasonabletime to be specifiedin thenotice.Ifthe 

contractor(s)shallfailwithintheperiodspecifiedin the 

noticetocomplywithand/observethesaidRulesandtoprovidetheamenitiestothe work-peopleas 

aforesaid,theEngineer-in-Charge   

shallhavethepowertoprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s).T

he contractor(s)shall erect,makeand maintainathis/theirown 

expenseandtoapprovedstandardsallnecessaryhutsandsanitaryarrangementsrequiredforhis/th

eir work-peopleon the site in connection with the execution of the works, and if thesame shall 

not have been erected or constructed, accordingto approvedstandards,theEngineer-in-

Chargeshallhavepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidhutsandsan

itaryarrangementsberemodelledand/orreconstructedaccordingtoapprovedstandards,andifthec

ontractor(s)shallfailtoremodelorreconstructsuchhutsandsanitaryarrangementsaccordingto 

approvedstandards within the period specified in the notice, the Engineer-in-Chargeshall 

have 

thepowertoremodelorreconstructsuchhutsandsanitaryarrangementsaccordingtoapprovedstan

dardsatthecostofthecontractor(s). 

 
CLAUSE19H 

The contractor(s)shall at his/their own cost provide his/their labour with a sufficient numberof 

huts (hereinafter referred to as the camp) of the following specificationson a suitable 

plotoflandtobeapprovedbytheEngineer-in-Charge. 

(i) (a)The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floorarea to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of 

theworker‟sfamilystayingwith thelabourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimumareaof1.80mx1.50m(6‟x5')adjacenttothehutfor eachfamily. 

(c) The contractor(s)shall also construct temporary latrines and urinals for the use ofthe 

labourers each on the scale of not less than four per each one hundred of 

thetotalstrength,separatelatrinesandurinalsbeingprovidedforwomen. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 

places,one unit for every 25 persons residingin the camp. These bathing and 

washingplacesshallbesuitablyscreened. 
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(ii) (a)All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

othersuitable local materials as may be approved by the Engineer-in-Charge.In case 

ofsun-dried bricks, the walls should be plastered with mud gobri on both sides. 

Thefloor may be kutcha but plastered with mud gobri and shall be at least 15 cm 

(6")above the surrounding ground. The roofs shall be laid with thatch or any other 

materialsas may be approved by the Engineer-in-Charge and the contractor shall 

ensure thatthroughouttheperiodoftheiroccupation,theroofsremainwater-tight. 

(b) Thecontractor(s)shallprovideeach hutwithproperventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

securitypurposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows 

ofhuts which may be reduced to 6m (20 ft.) according to the availability of site with 

theapprovaloftheEngineer-in-Charge.Backtobackconstructionwillbeallowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 

oflabourers.Theprovisionsshallnotbelessthantwogallonsofpureandwholesomewaterper 

head per day for drinking purposes and three gallons of clean water per head per dayfor 

bathing and washingpurposes. W here piped water supply is available,supply shallbe at 

standposts and wherethe supply is from wellsor river,tankswhichmay be ofmetal or 

masonry, shall be provided. The contractor(s) shall also at his/ their own costmake 

arrangements for laying pipe lines for water supply to his/ their labour camp 

fromtheexistingmainswhereveravailable,andshallpayallfeesandchargestherefore. 

(iv) Thesiteselectedforthe campshallbe highground,removedfromjungle. 

(v)  Disposal of Excreta - The contractor(s) shall make necessary arrangements for 

thedisposal of excreta from the latrines by trenching or incineration which shall be 

accordingto the requirements laid down by the Local Health Authorities. If trenching or 

incinerationis not allowed, the contractor(s) shall make arrangements for the removal of 

the excretathrough the Municipal Committee/authority and inform it about the number of 

labourersemployedso that arrangementsmay be madeby such Committee/authorityfor 

theremoval of the excreta. All charges on this account shall be borne by the contractor 

andpaid direct by him to the Municipality/authority. The contractor shall provide one 

sweeperforeveryeightseatsincaseofdrysystem. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullagewatersoastokeepthecampneatandtidy. 

(vii) Thecontractor(s) shallmakenecessary arrangements 
forkeepingthecampareasufficientlylightedtoavoidaccidentstotheworkers. 

(viii) Sanitation - The contractor(s)shall make arrangements for conservancy and sanitationin 

thelabourcampsaccordingto the rules ofthe LocalPublicHealth andMedicalAuthorities. 
 

CLAUSE19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 

theworkany person or personsin the contractors‟employ upon the workwho may be incompetentor 

misconduct himself and the contractor shall forthwith comply with such 

requirements.Inrespect of maintenance/repair or renovation works etc. where the labour have 

an easy access to the individual houses, the contractor shall issue identity cards to the 

labourers, whethertemporary or permanent and he shall be responsible for any untoward 

action on the part ofsuch labour. AE/JE will display a list of contractorsworkingin the 

colony/Blockson thenotice board in the colony and also at the service centre, to apprise the 

residents about thesame. 
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CLAUSE19J 

It shall be the responsibilityof the contractorto see that the buildingunder constructionisnot 

occupied by anybody unauthorizedlyduring construction,and is handedover to theEngineer-

in-Chargewith vacant possession of complete building. If such building thoughcompletedis 

occupiedillegally,then the Engineer-in-Chargeshall have the option to refuseto accept the 

said building/buildings in that position. Any delay in acceptance on this accountwill be treated 

as the delay in completion and for such delay, a levy up to 5% of 

tenderedvalueofworkmaybeimposedbytheCTOwhosedecisionshallbe final both 

withregardtothejustificationandquantumandbebindingonthecontractor. 

However, the Superintending Engineer, through a notice, may require the contractor to remove 

theillegaloccupationanytimeonorbeforeconstructionanddelivery. 

CLAUSE19K 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who 

arequalified and possess certificate in particular trade from PSCDL Training 

Institute/IndustrialTraining Institute/NationalInstitute of construction Managementand 

Research (NICMAR)/National Academy of Construction, CIDC or any similar reputed and 

recognized Institute managed/certified by State/Central Government. The number of such 

qualified tradesmen shall not beless than 20% of total skilled/semi skilled workers required in 

each trade at any stage of work.The contractor shall submit number of man days required in 

respect of each trade, its schedulingand the list of qualified tradesmen along with requisite 

certificate from recognized Institute toEngineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitutesuch tradesmen within two days of written 

notice from Engineer-in- Charge. Failure on thepartof contractorto obtain approvalof 

Engineer-in-Chargeor failure to deploy qualifiedtradesmen will attract a compensation to be 

paid by contractor at the rate of Rs. 100 per suchtradesmanper day. Decision of Engineerin 

Charge as to whetherparticulartradesmanpossesses requisite skill and amount of 

compensation in case of default shall be final andbinding. 

Provided always, that the provisions of this clause, shall not be applicable for works 

withestimatedcostputtotenderbeinglessthanRs.5crores. 

 
CLAUSE19L 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 

paidby the contractor. These contributions on the part of the employer paid by the contractor 

shallbereimbursedbytheEngineer-in-chargetothecontractoronactualbasis. 
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The contractor shall comply with all the provisions of the Minimum W ages Act, 1948, 

andContract Labour (Regulation and Abolition) Act, 1970, amended from time to time and 

rulesframedthere underand other labourlaws affectingcontractlabour that may be 

broughtintoforcefromtimetotime. 

 
CLAUSE21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in -

Charge. And if the contractorshall assign or sublethis contract, or attemptto do so, orbecome 

insolvent or commence any insolvency proceedings or make any composition withhis 

creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite,reward oradvantage 

pecuniary or otherwise, shall either directly or indirectly, be given, promised oroffered by the 

contractor, or any of his servants or agent to any public officer or person in 

theemployofGovernmentinanyway relatingtohisofficeoremployment,orifanysuchofficer 
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or person shall become in any way directly or indirectly interested in the contract, the Engineer-

in-ChargeonbehalfofthePresidentofIndiashallhavepowertoadoptthecoursespecifiedinClause 3 

hereof in the interest of Government and in the event of such course being 

adopted,theconsequencesspecifiedinthesaidClause3shallensue. 
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CLAUSE22 

All sums payable by way of compensation under any of these conditions shall be 

consideredas reasonablecompensationto be applied to the use of Governmentwithout 

reference tothe actualloss or damagesustainedand whetheror not any 

damageshallhavebeensustained. 

CLAUSE23 

Where the contractor is a partnership firm, the previous approval in writing of the Engineerin-

Charge shall be obtainedbefore any changeis made in the constitutionof the firm. W herethe 

contractor is an individual or a Hindu undivided family business concern,such approvalas 

aforesaidshall likewise be obtained before the contractorenters into any 

partnershipagreementwhere under the partnershipfirm would have the right to carry out the 

workshereby undertaken by the contractor. If previous approval as aforesaid is not obtained, 

thecontract shall be deemed to have been assigned in contraventionof Clause 21 hereof 

andthe sameaction may be taken,and the sameconsequencesshall ensueas 

providedinthesaidClause21. 

 
CLAUSE24 

All works to be executed under the contract shall be executed under the direction and 

subjectto the approval in all respects of the Engineer-in-Charge who shall be entitled to direct 

at what point or points and in what manner they are to be commenced, and from time to time 

carriedon. 
 

 

Settlementof

Disputes&Ar

bitration 

CLAUSE25 

Except where otherwise provided in the contract, all questions and disputes relating to 

themeaning of the specifications, design, drawings and instructions here-in before 

mentionedand as to the quality of workmanshipor materialsused on the work or as to any 

otherquestion, claim, right, matter or thing whatsoever in any way arising out of or relating to 

thecontract, designs, drawings, specifications, estimates, instructions, orders or these 

conditionsor otherwise concerning the works or the execution or failure to execute the same 

whetherarising during the progress of the work or after the cancellation, termination, 

completion orabandonmentthereofshall bedealtwithasmentionedhereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements 

ofthe contract, or disputes any drawings, record or decision given in writing by the 

Engineer- in-Chargeon any matter in connectionwith or arising out of the contractor 

carrying outofthework,tobeunacceptable,heshallpromptlywithin15daysrequesttheChief 

technical officer inwritingforwritteninstructionordecision.Thereupon,theChief technical 

officer shall give his writteninstructionsor decisionwithin a period 

ofonemonthfromthereceiptofthecontractor‟sletter. 

If the SuperintendingEngineer fails to give his instructions or decision in writing withinthe 

aforesaidperiodor ifthe contractoris dissatisfiedwith the instructionsordecisionof the 

SuperintendingEngineer,the contractor may, within 15 days of the 

receiptofChieftechnicalofficerdecision,appealtotheChiefofficerwhoshallaffordanopportunit

yto the contractorto be heard,if the latter so desires,and to offer evidencein support of his 

appeal. The Chief Engineershall give his decision within 30 days 

ofreceiptofcontractor‟sappeal.Ifthecontractorisdissatisfiedwiththedecisionofthe 
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Chief Engineer, the contractor may within 30 days from the receipt of the Chief 

Engineerdecision,appeal before the Dispute Redressal Committee(DRC) along with a list 

ofdisputes with amounts claimed in respect of each such dispute and giving 

referencetothe rejection of his disputes by the Chief Engineer. The Dispute Redressal 

Committee(DRC) shall give his decision within a period of 90 days from the receipt of 

Contractor‟sappeal.The constitutionof Dispute RedressalCommittee(DRC) shall be as 

indicatedin Schedule „F‟. If the Dispute Redressal Committee (DRC) fails to give his 

decisionwithin theaforesaidperiodor any party is dissatisfiedwith 

thedecisionofDisputeRedressal Committee (DRC), then either party may within a period 

of 30 days from thereceipt of the decision of Dispute Redressal Committee (DRC), give 

notice to the ChiefEngineerfor appointmentof arbitratoron prescribedproformaas per 

Appendix XV,failing which the said decision shall be final binding and conclusive and not 

referable toadjudicationbythearbitrator. 

It is a term of contract that each party invoking arbitration must exhaust the 

aforesaidmechanismofsettlementofclaims/disputespriortoinvokingarbitration. 

(ii) Except where the decision has become final, binding and conclusivein terms of SubPara 

(i) above, disputes or difference shall be referred for adjudication through 

arbitrationbyasolearbitratorappointedbytheChiefEngineer,PSCDL,inchargeoftheworkorif 

there be no Chief Engineer, the Administrative Head of the said PSCDL. If the 

arbitratorso appointedis unable or unwillingto act or resigns his appointmentor vacates 

hisoffice due to any reason whatsoever, another sole arbitrator shall be appointed in 

themanner aforesaid. Such person shall be entitled to proceed with the reference from 

thestageatwhichitwasleftbyhispredecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputeswith amounts claimed in respect of each such dispute along with the notice for 

appointmentofarbitratorandgivingreferencetotherejectionbytheChiefEngineeroftheappeal. 

It is also a term of this contract that no person, other than a person appointed by 

suchChiefEngineerPSCDLortheAdministrativeHeadofthePSCDL,asaforesaid,shouldact 

as arbitratorandif for any reasonthatis not possible,the matter shall 

notbereferredtoarbitrationatall. 

It is also a term of this contract that if the contractor does not make any demand 

forappointment of arbitrator in respect of any claims in writing as aforesaid within 120 

daysof receiving the intimation from the Engineer-in-chargethat the final bill is ready 

forpayment,theclaimofthecontractorshallbedeemedtohavebeenwaived 

andabsolutelybarred and the Government shall be discharged and released of all 

liabilities under thecontractinrespectoftheseclaims. 

The arbitration shall be conducted in accordancewith the provisions of the Arbitrationand 

Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactmentthereof 

and the rules made thereunder and for the time being in force shall apply to 

thearbitrationproceedingunderthisclause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such 

disputesas are referred to him by the appointing authority and give separate award 

against eachdisputeand claim referredto him and in all cases where the total amountof 

the claimsbyanypartyexceedsRs.1,00,000/-,thearbitratorshall givereasonsfortheaward. 

It is also a term of the contractthat if any fees are payable to the arbitrator,these 

shallbepaidequallybyboththeparties. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on 

thereference on the date he issues notice to both the parties calling them to submit 

theirstatementof claims and counter statementof claims. The venue of the arbitration 

shallbe such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

any, ofthearbitratorshall,ifrequiredtobepaidbefore 

theawardismadeandpublished,bepaidhalf and half by each of the parties. The cost of the 

reference and of the award (includingthe fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may directto any by whom and in what manner, such 

costs or any part thereof shall be paid and fixorsettletheamountofcoststobesopaid. 

CLAUSE26 

The contractor shall fully indemnify and keep indemnified the President of India against 

anyaction, claim or proceedingrelating to infringement or use of any patent or design or 

anyallegedpatentor design rights and shall pay any royaltieswhich may be payablein 

respectof any article or part thereof included in the contract.In the event of any claims made 

underor action broughtagainst Governmentin respectof any such mattersas 

aforesaid,thecontractor shall be immediately notified thereof and the contractor shall be at 

liberty, at hisown expense,to settle any dispute or to conduct any litigation that may arise 

therefrom,provided that the contractorshall not be liable to indemnify the Presidentof India if 

theinfringement of the patent or design or any alleged patent or design right is the direct 

result ofanorderpassedbytheEngineer-in-Chargeinthis behalf. 

 

CLAUSE27 

When the estimate on which a tender is made includes lump sum in respect of parts of 

thework, the contractorshall be entitled to paymentin respect of the items of work involved 

orthe part of the work in question at the same rates as are payable under this contract for 

suchitems, or if the part of the work in question is not, in the opinion of the Engineer-in-

Chargepayable of measurement, the Engineer-in-Chargemay at his discretion pay the lump-

sumamount entered in the estimate, and the certificate in writing of the Engineer-in-Charge 

shallbe final and conclusive against the contractor with regard to any sum or sums payable to 

himunderthe provisionsofthe clause. 

 

CLAUSE28 

In the case of any class of work for which there is no such specifications as referred to 

inClause 11, such work shall be carried out in accordance with the Bureau of Indian 

StandardsSpecifications. In case there are no such specifications in Bureau of Indian 

Standards, thework shall be carried out as per manufacturers‟ specifications, if not available 

then as perDistrict Specifications. In case there are no such specifications as required above, 

the workshall be carried out in all respects in accordancewith the instructions and 

requirementsoftheEngineer-in-Charge. 

 
CLAUSE29 

(i) W henever any claim or claims for payment of a sum of money arises out of or under 

thecontract or against the contractor, the Engineer-in-Chargeor the Government shall 

beentitled to withhold and also have a lien to retain such sum or sums in whole or in 

partfrom the security, if any deposited by the contractor and for the purpose aforesaid, 

theEngineer-in-ChargeortheGovernmentshallbeentitledtowithholdthesecuritydeposit, 

ifany, furnishedas the case may be and alsohavea lien over the samepending finalisation 

or adjudication of any such claim. In the event of the security beinginsufficient to cover 

the claimedamountor amountsor if no security has been takenfrom the contractor,the 

Engineer-in-Chargeor the Governmentshall be entitledtowithholdand have a lien to retain 

to the extent of such claimed amount or amountsreferred to above, fromany sumor 

sumsfoundpayableor which may atany timethereafter become 
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payabletothecontractorunderthesamecontractoranyothercontractwiththeEngineer-in-

Charge of the Government or any contracting person through the Engineer-in-

Chargependingfinalizationofadjudicationofanysuchclaim. 

It is an agreed term of the contract that the sum of money or moneys so withheld 

orretained under the lien referred to above by the Engineer-in-Charge or Government 

willbe kept withheld or retained as such by the Engineer-in-Chargeor Government till 

theclaimarisingoutoforunderthecontractisdeterminedbythearbitrator(ifthecontractis 

governed by the arbitration clause) by the competent court, as the case may be andthat 

the contractor will have no claim for interest or damages whatsoever on any accountin 

respect of such withholdingor retention under the lien referred to above and 

dulynotifiedas such to the contractor.For the purposeof this clause,wherethe contractoris 

a partnership firm or a limited company, the Engineer-in-Chargeor the Governmentshall 

be entitled to withholdand also have a lien to retain towards such claimedamountor 

amountsin wholeorin partfromany sumfoundpayableto any 

partner/limitedcompanyasthecasemaybe,whetherinhisindividualcapacityorotherwise. 

(ii) Governmentshall have the right to cause an audit and technical examination of theworks 

and the final bills of the contractorincluding all supportingvouchers,abstract,etc., to be 

made after paymentof the final bill and if as a result of such audit andtechnical 

examination any sum is found to have been overpaid in respect of any workdone by the 

contractor under the contract or any work claimed to have been done by himunder the 

contract and found not to have been executed, the contractor shall be liable torefund the 

amount of over-payment and it shall be lawful for Government to recover thesame from 

him in the manner prescribed in sub-clause (i) of this clause or in any othermanner 

legally permissible; and if it is found that the contractor was paid less than whatwas due 

to him under the contract in respect of any work executed by him under it, theamountof 

such under paymentshall be duly paid by Governmentto the 

contractor,withoutanyinterestthereonwhatsoever. 

Provided that the Government shall not be entitled to recover any sum overpaid, nor 

thecontractor shall be entitled to payment of any sum paid short where such payment 

hasbeen agreed upon between the Superintending Engineer or Executive Engineer on 

theone hand and the contractoron the other under any term of the 

contractpermittingpayment for work after assessmentby the SuperintendingEngineer or 

the ExecutiveEngineer. 

CLAUSE29A 

Anysumofmoneydueandpayabletothecontractor(includingthesecuritydepositreturnableto him) 

under the contractmay be withheldor retained by way of lien by theEngineer-in-Chargeor the 

Government or any other contracting person or persons throughEngineer-in-Chargeagainst 

any claim of the Engineer-in-Chargeor Governmentor suchother person or personsin 

respectof paymentof a sum of money arisingout of or underany other contractmade by the 

contractorwith the Engineer-in-Chargeor the Governmentorwithsuchotherpersonorpersons. 

It is an agreedterm of the contractthatthesum of moneyso withheldor retainedunderthis clause 

by the Engineer-in-Chargeor the Governmentwill be kept withheldor retainedas such by the 

Engineer-in-Chargeor the Governmentor till his claimarisingout of 

thesamecontractoranyothercontractiseithermutuallysettledordeterminedbythearbitration 

clauseor by the competentcourt,as the case may be and that the contractorshall have no 

claim for interest or damages whatsoeveron this account or on any othergroundin respect of 

any sum of money withheldor retainedunder this clause and 

dulynotifiedassuchtothecontractor. 
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CLAUSE30 

The contractor shall not employ coal mining or controlled area labour falling under any 

categorywhatsoever on or in connection with the work or recruit labour from area within a 

radius of 32km (20 miles) of the controlled area. Subject as above the contractor shall employ 

importedlabour only i.e., deposit imported labour or labour imported by contractors from area, 

fromwhichimportispermitted. 

Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committeesnotmorethanthatceilingpriceshallbepaidtothelabourbythecontractor. 

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-

in-Charge as being a coal mining or controlled area labourer. Failure to do so shall render 

thecontractor liable to pay to Government a sum calculated at the rate of Rs.10/- per day 

perlabourer. The certificate of the Engineer-in-Chargeabout the number of coal mining or 

controlledarealabourer andthenumber 

ofdaysforwhichtheyworkedshallbefinalandbindinguponallpartiestothiscontract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause 

isone in which the public are interested within the meaning of the exception in Section 74 

ofIndian ContractAct,1872. 

Explanation:-ControlledAreameans thefollowingareas: 

DistrictsofDhanbad,Hazaribagh,Jamtara-aSub-

DivisionunderSanthalParganaCommissionery,DistrictsofBankuara,Birbhum,Burdwan,Districtof

Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the 

CentralGovernment. 

 
CLAUSE31 

Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequiredfortheworkandnothingext

rawillbepaidforthesame.Thiswillbesubjecttothefollowingconditions. 

(i) Thatthewaterusedbythecontractor(s 

)shallbefitforconstructionpurposestothesatisfactionoftheEngineer-in-Charge. 

(ii) TheEngineer-in-Chargeshallmakealternative   arrangements   

forsupplyofwaterattheriskandcostofcontractor(s)ifthearrangementsmadebythecontractor(

s) 

forproc ureme ntofwaterareint 

heopinionofunsatisfactory. 

theEngineer-in-Charge, 
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CLAUSE31 A 

Waterifavailablemaybesuppliedtothecontractorbythedepartmentsubjecttothefollowingcondition

s:- 

(i) Thewatercharges@1% shallberecoveredongrossamountoftheworkdone. 

(ii) The contractor(s)shall make his/theirown arrangementof water connectionand 

layingofpipelinesfromexistingmainofsourceofsupply. 

(iii) The Departmentdo not guarantee to maintain uninterrupted supply of water and it will 

beincumbenton the contractor(s)to makealternativearrangementsfor water at his/ 

theirown cost in the event of any temporary break down in the Governmentwater main so 

thatthe progressof his/theirwork is notheld up for wantof water.No claim of 

damageorrefundofwaterchargeswillbeentertainedonaccountofsuch breakdown. 
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CLAUSE32 

(i) W here thereis no pipedwater supply arrangementand the wateris taken by 

thecontractorfromthe wells or hand pump constructedby the Government,no chargeshall 

be recovered from the contractor on that account. The contractor shall, however,draw 

water at such hours of the day that it does not interferewith the normal use forwhich the 

handpumpsandwellsareintended.He willalsobe 

responsibleforalldamageandabnormalrepairsarisingoutofhisuse,thecostofwhichshallberec

overable from him. The Engineer-in-Chargeshall be the final authority to determinethe 

cost recoverablefromthe contractoron thisaccountandhis decisionshall 

bebindingonthecontractor. 

(ii) Thecontractorshallbeallowedtoconstructtemporarywellsin Government   landfor 

takingwaterfor constructionpurposesonly after hehasgotpermissionoftheEngineer-in-

Chargeinwriting.Nochargesshallberecoveredfromthecontractoronthisaccount,butthecontr

actorshallberequiredtoprovidenecessarysafetyarrangementsto avoid 

anyaccidentsordamageto adjacentbuildings,roadsandservicelines.He shall be 

responsiblefor any accidentsor damagecauseddue 

toconstructionandsubsequentmaintenanceofthewellsandshallrestorethegroundtoitsorigin

alconditionafterthewellsaredismantledoncompletionofthework. 

 

CLAUSE33 

Notwithstandinganythingcontainedto the contraryin this contract,whereany materialsfor the 

executionofthe contractareprocuredwith theassistanceofGovernmenteitherby issue from 

Governmentstocks or purchase made under orders or permits or licencesissuedby 

Government,thecontractorshallholdthesaidmaterialseconomicallyandsolelyforthepurposeofth

econtractandnotdisposeofthemwithoutthewrittenpermissionofthe 

Governmentandreturn,ifrequiredby theEngineer-in-Charge,allsurplusor 

unserviceablematerialsthat may be left with him after the completionof thecontractor at its 

terminationfor any reason whatsoeveron beingpaid or creditedsuchpriceas the Engineer-in-

Charge   shalldeterminehavingdueregardto the conditionofthe materials.The price allowedto 

the contractorhowevershall not exceed the amountcharged to him excluding the element of 

storage charges. The decision of the Engineer-in-Chargeshall be final and conclusive.In the 

eventof breach of the aforesaidcondition,thecontractorshallin 

additiontothrowinghimselfopentoactionfor 

contraventionofthetermsofthelicenceorpermitand/orforcriminalbreachoftrust,beliabletoGovern

mentfor all moneys,advantagesor profits resulting or which in the usual 

coursewouldhaveresultedtohimbyreasonofsuchbreach. 

 
CLAUSE34 

(i) The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work except for the Plant 

&Machinery listed in Schedule „C‟ and stipulated for issue to the contractor. If the 

contractorrequires any item of T&P on hire from the T&P available with the Government 

over andabove the T&P stipulated for issue, the Governmentwill, if such item is 

available,hire itto the contractor at rates to be agreed upon between him and the 

Engineer-in-Charge. Insuch a case, all the conditionshereunder for issue of T&P shall 

also be applicable tosuchT&Pasisagreedtobeissued. 

(ii)  Plant and Machinery when supplied on hire charges shown in Schedule „C‟ shall 

bemadeoverandtakenbackatthedepartmentalequipmentyard/shedshowninSchedule 

„C‟ and the contractor shall bear the cost of carriage from the place of issue to the site 

ofwork and back. The contractor shall be responsibleto return the plant and 

machinerywith condition in which it was handed over to him, and he shall be responsible 

for alldamagecausedtothesaidplantandmachineryatthesiteofworkorelsewherein 



CLAUSESOFCONTRACT PSCDL 

57 

 

 

 
 
 

operation and otherwise during transit including damage to or loss of plant and for 

alllosses due to his failure to return the same soon after the completionof the work 

forwhich it was issued. The Divisional Engineer shall be the sole judge to determine 

theliability of the contractor and its extent in this regard and his decision shall be final 

andbindingonthe contractor. 

(iii) The plant and machinery as stipulated above will be issued as and when available and 

ifrequired by the contractor. The contractor shall arrange his programme of work 

accordingtotheavailabilityoftheplantandmachineryandnoclaim,whatsoever,willbeentertain

edfromhimforanydelayinsupplybytheDepartment. 

(iv) Thehirecharges shallberecoveredattheprescribedratesfromandinclusiveofthedatethe 

plant and machinery made over upto and inclusive of the date of the return in goodorder 

even though the same may not have been working for any cause except majorbreakdown 

due to no fault of the contractor or faulty use requiring more than three workingdays 

continuously (excluding intervening holidays and Sundays) for bringing the plant inorder. 

The contractor shall immediatelyintimate in writing to the Engineer-in-Chargewhen any 

plant or machinery gets out of order requiring major repairs as aforesaid. TheEngineer-in-

Charge shall record the date and time of receipt of such intimation in the logsheet of the 

plant or machinery. Based on this if the breakdown before lunch period ormajor 

breakdown will be computed consideringhalf a day‟s breakdown on the day ofcomplaint. 

If the breakdown occurs in the post lunch period of major breakdown will 

becomputedstarting from the next workingday. In case of any disputeunder this 

clause,thedecisionoftheSuperintendingEngineershallbefinalandbindingonthecontractor. 

(v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 

lunchbreak)orpart thereof. 

(vi) Hire charges will include service of operating staff as required and also supply of 

lubricatingoil and stores for cleaning purposes. Power fuel of approved type, firewood, 

kerosene oiletc. for running the plant and machinery and also the full time chowkidar for 

guarding theplant and machineryagainstany loss or damageshall be arrangedby the 

contractorwho shall be fully responsible for the safeguard and security of plant and 

machinery. Thecontractorshall on or before the supply of plantand machinerysign an 

agreementindemnifyingthe Departmentagainstanyloss or damagecausedto the 

plantandmachineryeitherduringtransitoratsiteofwork. 

(vii) Ordinarily,noplantandmachineryshallworkformorethan8hoursadayinclusiveofonehour 

lunch break. In case of an urgent work however, the Engineer-in-Charge may, at 

hisdiscretion, allow the plant and machinery to be worked for more than normal period of 

8hours a day. In that case, the hourly hire charges for overtime to be borne by the 

contractorshall be 50% more than the normal proportionatehourly charges (1/8th of the 

dailycharges) subject to a minimum of half day‟s normal charges on any particular day. 

Forworking out hire charges for over time, a period of half an hour and above will be 

charged as onehourandaperiodoflessthanhalfanhourwillbeignored. 

(viii) The contractor shall release the plant and machinery every seventh day for 

periodicalservicingand/orwashoutwhichmaytakeabout 

threetofourhoursormore.Hirechargesfor full day shall be recovered from the contractorfor 

the day of servicing/wash outirrespectiveofthe periodemployedinservicing. 

(ix) The plant and machinery once issued to the contractor shall not be returned by him 

onaccount of lack of arrangementsof labour and materials,etc. on his part, the same 

willbe returned only when they are required for major repairs or when in the opinion of 

theEngineer-in-Charge,the work or a portion of work for which the same was issued 

iscompleted. 
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illbemaintainedbytheDepartmentandwillbecountersigned 

bythecontractororhisauthorizedagentdaily.Incasethecontractorconteststhe 

correctnessoftheentriesand/orfailstosigntheLogBook,thedecisionoftheEngineer- in-

Chargeshallbefinalandbindingonhim.Hirechargeswillbecalculatedaccording 

totheentriesintheLogBookandwillbebindingonthecontractor.Recoveryon 

accountofhirechargesforroadrollersshallbemadefortheminimumnumberofdays 

workedoutontheassumptionthatarollercanconsolidateperdayandmaximum 

quantityofmaterialsorareasurfacingasnotedagainsteachintheannexedstatement 

(seeattachedannexure). 

(xi) In the caseof concretemixers, thecontractorsshallarrange toget thehoppercleaned andthe 

drumwashed atthe close ofthe workeach day oreachoccasion. 

(a) Incaserollersforconsolidationareemployedbythecontractorhimself,logbookfor 

suchrollersshallbemaintainedinthesamemannerasisdoneincaseof 

departmentalrollers,maximumquantityofanyitemstobeconsolidatedforeach roller-

dayshallalsobesameasinAnnexuretoClause34(x).Forlessuseofrollers, 

recoveryforthelessrollerdaysshallbemadeatthestipulatedissuerate. 

(xii) Thecontractorshall beresponsibleto   returntheplantandmachineryin thecondition inwhich   

itwashandedover to himand   heshall beresponsiblefor alldamagecaused tothe saidplant 

andmachineryatthesiteof work orelsewherein operationorotherwiseor 

duringtransitincludingdamage toor loss ofparts, andforalllosses dueto   hisfailure toreturn 

thesame soonafter thecompletionof the workfor which itwas 

issued.TheDivisionalEngineershall be thesolejudgetodeterminetheliabilityof 

thecontractoranditsextentinthisregardandhisdecisionshallbefinalandbinding 

onthecontractor. 

(xiii) Thecontractorwillbeexemptedfromlevyofanyhirechargesforthenumberofdayshe 

iscalleduponinwritingbytheEngineer-in-Chargetosuspendexecutionofthework, 

providedGovernmentplantandmachineryinquestionhave,infact,remainedidlewith 

thecontractorbecauseofthesuspension 

(xiv) Intheeventofthecontractornotrequiringanyitemofplantandmachineryissuedby 

GovernmentthoughnotstipulatedforissueinSchedule„C‟anytimeaftertakingdelivery 

attheplaceofissue,hemayreturnitaftertwodayswrittennoticeoratanytimewithout 

noticeifheagreestopayhirechargesfortwoadditionaldayswithout,inanyway, 

affectingtherightoftheEngineer-in-Chargetousethesaidplantandmachineryduring 

thesaidperiodoftwodaysashelikesincludinghiringouttoathirdparty. 

CLAUSE35 

(i) Thecontractorundertakestomakearrangementforthesupervisionoftheworkbythe 

firmsupplyingthetarorbitumenused. 

(ii) Thecontractorshallcollectthetotalquantityoftarorbitumenrequiredfortheworkas 

perstandardformula,beforetheprocessofpaintingisstartedandshallhypothecateitto 

theEngineer-in-Charge.Ifanybitumenortarremainsunusedoncompletionofthework 

onaccountoflesseruseofmaterialsinactualexecutionforreasonsotherthanauthorized 

changesofspecificationsandabandonmentofportionofwork,acorrespondingdeduction 

equivalenttothecostofunusedmaterialsasdeterminedbytheEngineer-in-Charge 

shallbemadeandthematerialreturntothecontractors.Althoughthematerialsare 

hypothecatedtoGovernment,thecontractorundertakestheresponsibilityfortheirproper 

watch,safecustodyandprotectionagainstallrisks.Thematerialsshallnotberemoved 

fromsiteofworkwithouttheconsentoftheEngineer-in-Chargeinwriting. 
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(iii) The contractor shall be responsible for rectifying defects noticed within a year from 

thedate of completion of the work and the portion of the security deposit relating to 

asphalticworkshallberefundedaftertheexpiryofthisperiod. 
CLAUSE36 

ContractorsSuperintendence,Supervision,TechnicalStaff &Employees 

(i) The contractor shall provide all necessary superintendence during execution of the 

workand all along thereafter as may be necessary for proper fulfilling of the obligations 

underthecontract. 

The contractor shall immediately after receiving letter of acceptance of the tender 

andbefore commencementof the work, intimate in writing to the Engineer-in-

Charge,thename(s), qualifications,experience,age, address(s)and other particularsalong 

withcertificates, of the principal technical representative to be in charge of the work and 

othertechnical representative(s)who will be supervising the work. Minimum 

requirementofsuch technical representative(s)and their qualificationsand experienceshall 

not belower than specified in Schedule „F‟. The Engineer-in-Charge shall within 3 days of 

receiptofsuchcommunication 

intimateinwritinghisapprovalorotherwiseofsucharepresentative(s) to the contractor. Any 

such approval may at any time be withdrawn andin case of such withdrawal, the 

contractor shall appoint another such representative(s)accordingto the provisions of this 

clause. Decision of the tender acceptingauthorityshall be final and binding on the 

contractorin this respect. Such a principal technicalrepresentative and other technical 

representative(s) shall be appointed by the contractorsoon after receipt of the approval 

from Engineer-in-charge and shall be available at sitebeforestartof work. 

All the provisions applicable to the principal technical representativeunder the 

Clausewillalsobeapplicabletoothertechnicalrepresentative(s)Theprincipaltechnicalreprese

ntative and other technical representative(s)shall be present at the site of workfor 

supervisionatalltimeswhenany constructionactivityisin progressandalsopresent 

himself/themselves, as required, to the Engineer-in-Charge and/or his designated 

representativetotakeinstructions.Instructionsgiventotheprincipaltechnicalrepresentativeor 

other technical representative(s)shall be deemed to have the sameforce as if these have 

been given to the contractor. The principal technical representativeand other technical 

representative(s)shall be actually available at site fully during allstages of execution of 

work, during recording/checking/testcheckingof measurementsof works and whenever so 

required by the Engineer-in-Charge and shall also note downinstructionsconveyedby the 

Engineer-in-Chargeor his designatedrepresentative(s)in the site order bookand shall affix 

his/theirsignaturein token of noting down theinstructionsandin tokenof 

acceptanceofmeasurements/checkedmeasurements/test checked measurements. The 

representative(s)shall not look after any other work.Substitutes,duly approvedby 

Engineer-in-Chargeof the workin similarmannerasaforesaid shall be provided in event of 

absence of any of the representative(s) by morethantwodays. 

If the Engineer-in-Charge,whose decision in this respect is final and binding on 

thecontractor, is convinced that no such technical representative(s) is/are effectively 

appointedor is/are effectively attending or fulfilling the provision of this clause, a recovery 

(non-refundable) shall be effected from the contractor as specified in Schedule „F‟ and 

thedecision of the Engineer-In-Charge as recorded in the site order book and 

measurementrecorded checked/test checked in Measurement Books shall be final and 

binding on thecontractor. Further if the contractor fails to appoint suitable technical 

Principal technicalrepresentative and/or other technical representative(s) and if such 

appointed persons 

arenoteffectivelypresentorareabsentbymorethantwodayswithoutdulyapproved 
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substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-

Chargeshall have full powers to suspend the execution of the work until such date as 

suitableothertechnicalrepresentative(s)is/areappointedandthecontractorshallbeheldrespo

nsible for the delay so caused to the work. The contractor shall submit a certificateof 

employment of the technical representative(s) (in the form of copy of Form-16 or 

CPFdeductionissued to the Engineers employedby him) along with every on 

accountbillfinalbill andshall produceevidenceif at any time so requiredby theEngineer-in-

Charge. 

(ii) The contractorshall provideand employ on the site only such technicalassistantsasare 

skilled and experienced in their respective fields and such foremen and 

supervisorystaffasarecompetenttogivepropersupervisiontothework. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as 

isnecessaryforproperandtimelyexecutionofthe work. 

The Engineer-in-Chargeshall be at liberty to object to and require the 

contractortoremovefromtheworksanypersonwhoin hisopinionmisconductshimself,or 

isincompetentor negligentin the performanceof his duties or whose 

employmentisotherwise considered by the Engineer-in-Chargeto be undesirable. Such 

person shallnotbe employed again at works site without the written permission of the 

Engineer-in-Chargeandthe personsso removedshallbe replacedassoon as 

possiblebycompetentsubstitutes. 

CLAUSE37 

(i) Sales Tax/VAT (exceptService Tax), Buildingand other ConstructionW orkers W elfareCess or 

any other tax or Cess in respect of this contract shall be payable by the contractor and 

Government shall not entertain any claim whatsoever in this respect. However, inrespect 

of service tax, same shall be paid by the contractor to the concerned departmenton 

demand and it will be reimbursed to him by the Engineer-in-Chargeafter 

satisfyingthatithasbeenactuallyandgenuinelypaidbythecontractor. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 

redbajri,stone,kankar,etc.fromlocalauthorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomespayable by the Government of India and does not any time become payable by the 

contractorto the State Government,Local authorities in respect of any material used by the 

contractorin the works, then in such a case, it shall be lawful to the Government of India and it 

will havethe right and be entitled to recover the amount paid in the circumstances as 

aforesaid fromduesofthe contractor. 

 
CLAUSE38 

(i)  Alltenderedratesshallbeinclusiveofalltaxesandleviespayableunderrespectivestatutes.Ho

wever,ifanyfurthertaxorlevyorcessisimposedbyStatute,afterthelaststipulateddatefortherec

eiptoftenderincludingextensionsifanyandthecontractorthereuponnecessarilyandproperlyp

ayssuchtaxes/levies/cess,thecontractorshallbereimbursed  the   amount  so   

paid,provided such payments,if any, is not, in the opinion of the 

Superintendingengineer(whosedecisionshallbefinalandbindingonthecontractor)attributabl

etodelayinexecutionofworkwithinthecontrolofthecontractor. 

(ii) Thecontractorshallkeepnecessarybooksofaccountsandotherdocumentsforthe 

purposeofthisconditionasmaybenecessaryandshallallowinspectionofthesamebyadulyauth

orizedrepresentativeoftheGovernmentand/ortheEngineer-in-Charge    

andshallalsofurnish   suchother   information/document    astheEngineer-in-

Chargemayrequirefromtimetotime. 
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(iii) Thecontractorshall,withinaperiodof30daysoftheimpositionofanysuchfurthertax 

orlevyorcess,giveawrittennoticethereofto theEngineer-in-chargethat the same is given 

pursuant to this condition, together with all necessary informationrelatingthereto. 

CLAUSE39 

Without prejudice to any of the rights or remedies under this contract, if the contractor 

dies,the Divisional Officer on behalf of the President of India shall have the option of 

terminatingthecontractwithoutcompensationtothecontractor. 

 
CLAUSE40 

Thecontractorshallnotbepermittedto tenderforworksin 

thePSCDLcircle(DivisionincaseofcontractorsofHorticulture/Nurserycategories)responsiblefora

wardandexecution of contractsin whichhis nearrelativeis postedas DivisionalAccountantor 

asan officer in any capacity between the grades of the SuperintendingEngineer and 

JuniorEngineer(both inclusive).He shall alsointimatethenamesofpersonswhoare 

workingwithhiminanycapacityoraresubsequentlyemployedbyhimandwhoarenearrelativesto 

any Gazetted Officer in the PSCDL.Any breach of this condition by the contractor 

wouldrenderhimliabletoberemovedfromtheapprovedlistofcontractorsofthisDepartment.If 

howeverthe contractoris registeredin any other department,he shall 

bedebarredfromtenderinginPSCDLforanybreachofthiscondition. 

NOTE: By the term “near relatives”is meant wife, husband,parents and grand 

parents,childrenandgrandchildren,brothersandsisters,uncles,auntsandcousinsandtheircorres

pondingin-laws. 

 
CLAUSE41 

Noengineerofgazettedrankorothergazettedofficeremployedinengineeringoradministrativedutie

sinanengineeringdepartmentoftheGovernmentofIndiashallworkas 

acontractororemployeeofacontractorforaperiodofoneyearafterhisretirementfrom 

governmentservicewithoutthe previouspermissionofGovernmentofIndiain 

writing.Thiscontractisliableto be cancelledifeitherthecontractoror any 

ofhisemployeesisfoundatanytimetobesuchapersonwhohadnotobtainedthepermissionofGover

nmentofIndiaas 

aforesaid,beforesubmissionofthetenderorengagementinthecontractor‟sservice,asthecasemay

be. 

 

CLAUSE42 

(i) Aftercompletionoftheworkandalsoatanyintermediatestagein theeventofnon-

reconciliationof materialsissued, consumedand in balance - (see Clause10),theoretical 

quantity of materials issued by the Government for use in the work shall 

becalculatedonthe basisand methodgivenhereunder:- 

(a) Quantityofcement&bitumenshallbecalculatedonthebasisofquantityofcement&bitumenr

equiredfordifferentitemsofworkasshownintheScheduleofRatesmentionedinSchedule„

F‟.Incaseanyitemisexecutedforwhichstandardconstantsfor the consumptionof 

cementor bitumen are not availablein the above 

mentionedschedule/statementorcannotbederivedfromthesameshallbecalculatedonth

ebasisofstandardformulatobelaiddown bythe Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 

takenas the quantity requiredas per designor as authorizedby Engineer-in-

Charge,including authorized lappages, chairs etc. plus 3% wastage due to cutting into 

pieces, such theoreticalquantity being determinedand comparedwith the actual 

issueseachdiameterwise,sectionwiseandcategorywiseseparately. 
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(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 

leadand G.I./M.S. sheets shall be taken as quantity actually required and measured 

plus5%forwastageduetocuttingintopieces(exceptinthecaseofG.I./M.S.sheetsitshallbe1

0%),suchdetermination&comparisonbeingmadediameterwise&categorywise. 

(d) Foranyothermaterialasperactualrequirements. 

(ii) Over the theoretical quantities of materials so computed a variation shall be allowed 

asspecified in Schedule „F‟. The difference in the net quantities of material actually 

issuedto the contractor and the theoretical quantities including such authorized variation, 

if notreturned by the contractor or if not fully reconciled to the satisfaction of the 

Engineer-in-Charge within fifteen days of the issue of written notice by the Engineer-in-

charge to thiseffect shall be recovered at the rates specified in Schedule „F‟, without 

prejudice to theprovision of the relevant conditions regarding return of materials 

governing the contract.Decision of Engineer-in-Chargein regard to theoretical quantities 

of materials, whichshould have been actually used as per the Annexure of the standard 

schedule of ratesandrecoveryatratesspecifiedin 

Schedule„F‟,shallbefinal&bindingonthecontractor. 

For non scheduled items, the decision of the Superintending Engineer regarding 

theoreticalQuantities of materials which should have been actually used, shall be final 

and bindingonthe contractor. 

(iii) The said action under this clause is without prejudice to the right of the Government 

totake action againstthe contractorunder any other conditionsof contract for not 

doingtheworkaccordingto the prescribedspecifications. 

CLAUSE43 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants,scaffolding, temporary buildings and other things connected therewith shall be at the 

risk ofthe contractor until the work has been delivered to the Engineer-in-Chargeand a 

certificatefrom him to that effect obtained. In the event of the work or any materials properly 

brought tothe site for incorporationin the work being damaged or destroyed in consequenceof 

hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-

in-Chargetoremoveanydebrisfromthesite,collect andproperlystack 

orremoveinstoreallserviceablematerials salvaged from the damaged work and shall be paid at 

the contract rates in accordancewith the provision of this agreement for the work of clearing the 

site of debris, stacking orremoval of serviceable material and for reconstruction of all works 

ordered by the Engineer-in-Charge, such payments being in addition to compensation up to the 

value of the work originallyexecuted before being damaged or destroyed and not paid for. In 

case of works damaged ordestroyedbut not already measuredand paid for, the 

compensationshall be assessedbythe Divisional Officer up to Rs.5,000/- and by the 

Superintending Engineer concerned for ahigher amount. The contractor shall be paid for the 

damages/destructionsuffered and forrestoring the material at the rate based on analysis of 

rates tendered for in accordance withthe provision of the contract. The certificate of the 

Engineer-in-Chargeregarding the qualityand quantity of materials and the purpose for which 

they were collected shall be final andbindingonallpartiestothiscontract. 

Provided always that no compensationshall be payable for any loss in 

consequenceofhostilitiesor warlikeoperations(a) unless the contractorhad taken all such 

precautionsagainstairraidasaredeemednecessarybytheA.R.P.OfficersortheEngineer-in-

Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding,temporary     building      and     other     things     not     intended     for     the     

work. 
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In the event of the contractor having to carry out reconstruction as aforesaid, he shall 

beallowedsuchextension oftimeforitscompletion asisconsidered reasonable 

bytheDivisionalOfficer. 

CLAUSE44 

The contractorshall comply with the provisions of the Apprentices Act, 1961 and the rulesand 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breachof 

the contract and the Superintending Engineer may, in his discretion, cancel the 

contract.Thecontractorshallalsobeliableforanypecuniaryliabilityarisingonaccountofanyviolation

byhimoftheprovisionsofthesaidAct. 

 
CLAUSE45 

Release of Security Deposit of the work shall not be refunded till the contractor produces 

aclearance deposit after labour certificate from the Labour Officer. As soon as the work 

isvirtuallycompletethecontractorshallapply for the clearancecertificatetotheLabourOfficer 

under intimation to the Engineer-in-Charge.The Engineer-in-Charge,on receipt ofthe said 

communication,shall write to the Labour Officer to intimateif any complaintispending against 

the contractorin respectof the work. If no complaintis pending,on recordtill after 3 months after 

completionof the work and/orno communicationis receivedfromthe Labour Officer to this 

effect till six months after the date of completion,it will be deemedto havereceivedthe 

clearancecertificateandtheSecurityDepositwill bereleasedifotherwise due. 
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INTEGRITYPACT 
 
 

 
To, 

 

……………………….., 

……………………….., 

……………………….. 

 

 
Sub: NITNo.…………………………………. forthework……………................... 

 

 
DearSir, 

 
ItisherebydeclaredthatPSCDLiscommittedtofollowtheprincipleoftransparency,equityand 

competitivenessinpublicprocurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

theBidder will sign the integrity Agreement, which is an integral part of tender/bid 

documents,failingwhich the tenderer/bidder will stand disqualified from the tendering process and the 

bid of the bidderwouldbesummarilyrejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing of the 

sameshall   be   deemed  asacceptance  andsigning   ofthe   integrity  Agreem entonbeha 

lfofthePSCDL. 

 
 

 
Yoursfaithfully 

 
 

 
ExecutiveEngineer 
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INTEGRITYPACT 
 

 
To, 

 

ExecutiveEngineer, 

……………………….., 

……………………….. 

 

 
Sub:Submission ofTenderfortheworkof………………………....…………….... 

 
DearSir, 

 
I/W e acknowledgethat PSCDL is committedto follow the principles thereofas 

enumeratedintheIntegrityAgreementenclosedwiththetender/biddocument. 

 
I/W e agreethat the NoticeInvitingTender(NIT)is an invitationto offer madeon the conditionthat I/W e 

will sign the enclosed integrity Agreement, which is an integral part of tender 

documents,failingwhichI/W e will standdisqualifiedfromthe tenderingprocess.I/W e 

acknowledgethatTHEMAKINGOFTHEBIDSHALLBEREGARDEDASANUNCONDITIONALANDABSOL

UTE 

ACCEPTANCEofthisconditionoftheNIT. 

 
I/W e confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

andfurther agree that execution of the said Integrity Agreement shall be separate and distinct from 

themaincontract,whichwillcomeintoexistencewhentender/bidisfinallyacceptedbyPSCDL.I/W e 

acknowledgeand accept the duration of the Integrity Agreement,which shall be in the line withArticle 

1oftheenclosedIntegrityAgreement. 

 
I/W e acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement,whilesubmittingthe tender/bid,PSCDL shall haveunqualified,absoluteandunfetteredright 

todisqualify the tenderer/bidderand reject the tender/bidis accordancewith terms and conditions 

ofthetender/bid. 

 
 

 
Yoursfaithfully 

 
 

 
(DulyauthorizedsignatoryoftheBidder) 
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Tobesignedbythebidderandsamesignatorycompetent/authorizedtosignthereleva

ntcontractonbehalfofPSCDL. 

 
INTEGRITYAGREEMENT 

 
ThisIntegrityAgreementismadeat...............onthis...........dayof...........20...... 

 
BETWEEN 

 
PresidentofIndiarepresentedthroughExecutiveEngineer, 

................................................................., 

(NameofDivision) 

 
PSCDL,......................................................................................................,(Hereinafterreferredas 

the 

(AddressofDivision) 

„Principal/Owner‟,whichexpressionshallunlessrepugnanttothemeaningorcontexthereofincludeitssuccessorsandperm

ittedassigns) 

AND 

.............................................................................................................................            ............................ 

(NameandAddressoftheIndividual/firm/Company) 

through...................................................................................................(Hereinafterreferredtoasthe 

(Detailsofdulyauthorizedsignatory) 

“Bidder/Contractor”and which expression shall unless repugnant to the meaning or context hereof 

includeitssuccessorsandpermittedassigns) 

Preamble 

 
WHEREAS the Principal / Owner has floated the Tender (NIT No. 

................................)(hereinafterreferredtoas“Tender/Bid”)andintendstoaward,underlaiddownorganizationalp

rocedure,contractfor 

.............................................................................................................................            .............................. 

(Nameofwork) 

hereinafterreferredtoasthe“Contract”. 

AND WHEREAS the Principal/Ownervalues full compliance with all relevant laws of the land, rules, 

regulations,economicuseofresourcesandoffairness/transparencyinitsrelationwithits Bidder(s)andContractor(s). 

AND W HEREASto meet the purpose aforesaidboth the parties have agreed to enter into this 

IntegrityAgreement(hereinafterreferred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

alsobereadasintegralpartandparceloftheTender/BiddocumentsandContractbetweentheparties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 

asfollowsandthisPactwitnessesasunder: 

Article1:CommitmentofthePrincipal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observethefollowingprinciples: 

(a) No employee of the Principal/Owner,personally or through any of his/her family members, will 

inconnectionwith the Tender, or the executionof the Contract, demand, take a promise for or 

accept,forselforthirdperson,anymaterialorimmaterialbenefitwhichthepersonisnotlegallyentitledto. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 

ThePrincipal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) 

thesame information and will not provide to any Bidder(s) confidential / additional information 

throughwhich the Bidder(s) could obtain an advantagein relation to the Tender process or the 

Contractexecution. 
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(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct 

inthepasthasbeen ofbiasednature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal 

offenceunder the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 

principlesherein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will inform 

the ChiefVigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies andprocedures. 

Article2:CommitmentoftheBidder(s)/Contractor(s) 

(1)  It is required that each Bidder/Contractor(including their respective officers, employees and agents) adhereto 

thehighestethicalstandards,and reportto theGovernment/ Departmentall suspectedacts offraudor corruption or 

Coercion or Collusion of which it has knowledge or becomes aware, during the 

tenderingprocessandthroughoutthenegotiationorawardofacontract. 

(2)  The Bidder(s)/Contractor(s)commits himselfto take all measuresnecessary to preventcorruption.Hecommits 

himself to observe the following principles during his participation in the Tender process and during 

theContractexecution: 

(a) The Bidder(s)/Contractor(s)will not, directly or through any other person or firm, offer, promise or give 

toany of the Principal/Owner‟s employees involved in the Tender process or execution of the Contract or 

toany third person any material or other benefit which he/she is not legally entitled to, in order to obtain 

inexchange any advantage of any kind whatsoever during the Tender process or during the execution of 

theContract. 

(b) The Bidder(s)/Contractor(s)will not enter with other Bidder(s) into any undisclosed agreement or 

understanding,whether formal or informal. This applies in particular to prices, specifications, 

certifications,subsidiarycontracts, submission or non-submissionof bids or any other actions to restrict 

competitivenessor tocartelizeinthebiddingprocess. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on 

to others,any information or documents provided by the Principal/Owner as part of the business relationship, 

regardingplans,technicalproposalsandbusinessdetails,includinginformationcontainedortransmittedelectronically. 

(d) TheBidder(s)/Contractor(s )offoreignoriginshalldisclosethenamesandaddressesofagents/representatives in 

India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose namesand addresses of 

foreign agents/representatives,if any. Either the Indian agent on behalf of the foreignprincipal or the 

foreign principal directly could bid in a tender but not both. Further, in cases where anagent participate in 

a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 

ofanothermanufactureralongwiththefirstmanufacturerinasubsequent/paralleltenderforthesameitem. 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, 

iscommitted to or intends to make to agents, brokers or any other intermediariesin connection with 

theawardof the Contract. 

(3) The Bidder(s)/Contractor(s)will not instigate third persons to commit offences outlined above or be an 

accessorytosuch offences. 

(4)  The Bidder(s)/Contractor(s)will not, directly or throughany other person or firm indulgein fraudulentpractice 

means a willful misrepresentationor omission of facts or submission of fake/forged documents 

inordertoinducepublicofficialtoactinreliancethereof,withthepurposeofobtainingunjustadvantagebyor 

causingdamagetojustifiedinterestofothersand/ortoinfluencethedetrimentofthe

Governmentinterests. 

procurementprocesstothe 

(5) The Bidder(s)/Contractor(s)will not, directly or through any other person or firm use CoercivePractices(means 

the act of obtaining something, compelling an action or influencing a decision through intimidation,threat or the 

use of force directly or indirectly, where potential or actual injury may befall upon a person, 

his/herreputationorpropertytoinfluencetheirparticipationinthetenderingprocess). 
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Article3:ConsequencesofBreach 

Withoutprejudiceto any rights that may be availableto the Principal/Ownerunderlaw or the Contractor its 

established policies and laid down procedures, the Principal/Ownershall have the following rights incase of 

breach of this Integrity Pact by the Bidder(s)/Contractor(s)and the Bidder/ Contractor accepts 

andundertakestorespectandupholdthePrincipal/Owner‟sabsoluteright: 

(1) If the Bidder(s)/Contractor(s),either before award or during execution of Contract has committed 

atransgressionthrough a violationof Article 2 aboveor in any other form, such as to put his reliabilityor 

credibilityin question,thePrincipal/Ownerafter giving14 daysnoticeto the 

contractorshallhavepowerstodisqualifytheBidder(s)/Contractor(s)fromtheTenderprocessorterminate/d

eterminethe Contract, if already executed or exclude the Bidder/Contractor from futurecontract award 

processes.The imposition and duration of the exclusion will be determined by theseverity of 

transgression and determined by the Principal/Owner.Such exclusion may be forever 

orforalimitedperiodasdecidedbythe Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualifiedthe Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined theContract or has accrued the right to terminate/determinethe Contract 

according to Article 3(1), thePrincipal/Owner apart from exercising any legal rights that may have 

accrued to the Principal/Owner,may in its consideredopinion forfeit the entire amountof EarnestMoney 

Deposit,PerformanceGuaranteeand SecurityDepositof the Bidder/Contractor. 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or 

ofan employee or a representative or an associate of a Bidder or Contractor which constitutes 

corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this 

regard, thePrincipal/Ownerwillinformthesametolaw enforcingagenciesforfurtherinvestigation. 

Article4:PreviousTransgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Companyin any country confirmingto the anticorruption approach or with Central Governmentor State 

Government or any other Central/StatePublic Sector Enterprisesin India that could justify his exclusion 

from theTenderprocess. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process 

oraction can be taken for banning of business dealings/ holiday listing of the Bidder/Contractoras 

deemedfitbythePrincipal/Owner. 

(3) If the Bidder/Contractorcan prove that he has resorted / recouped the damage caused by him and 

hasinstalledasuitablecorruptionpreventionsystem,thePrincipal/Ownermay,atits owndiscretion,revokethe 

exclusionprematurely. 

Article5:EqualTreatmentof allBidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s)undertake(s) to demand from all subcontractors a commitment in 

conformitywith this Integrity Pact. The Bidder/Contractorshall be responsible for any violation(s)of the 

principleslaiddowninthisagreement/PactbyanyofitsSubcontractors/sub-vendors. 

(2) ThePrincipal/Ownerwillenterinto Pactsonidenticaltermsasthis onewith allBiddersandContractors. 

(3) ThePrincipal/OwnerwilldisqualifyBidders,whodonotsubmit, thedulysignedPactbetweenthePrincipal/Owner 

and the bidder, along with the Tender or violate its provisions at any stage of the Tender 

process,fromtheTenderprocess. 
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Article6-DurationofthePact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor12monthsafter the completionof work underthe contractor till the continuationof 

defectliability period,whicheverismoreandforallotherbidders,tilltheContracthasbeenawarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite 

thelapseofthisPactsasspecifiedabove,unlessitisdischarged/determinedbytheCompetentAuthority,PSCDL. 

Article7-OtherProvisions 

(1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of 

theDivision ofthePrincipal/Owner,whohasfloatedtheTender. 

(2) Changesandsupplementsneedtobemadeinwriting.Sideagreementshavenotbeen made. 

(3) If the Contractoris a partnership or a consortium,this Pact must be signed by all the partners or by oneor 

more partner holding power of attorney signed by all partners and consortium members. In case of 

aCompany,thePactmustbesignedbyarepresentativedulyauthorizedbyboardresolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remainsvalid.Inthiscase,thepartieswillstrivetocometoanagreementtotheiroriginalintensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard to 

thetermsofthis Integrity Agreement/ Pact,any action taken by the Owner/Principalin 

accordancewiththisIntegrityAgreement/Pactorinterpretationthereofshallnotbesubjecttoarbitration. 

Article8-LEGALANDPRIORRIGHTS 

Allrightsandremediesofthepartiesheretoshallbein additiontoall theotherlegalrightsandremediesbelonging to 

such parties under the Contractand/or law and the same shall be deemed to becumulative and not alternative 

to such legal rights and remedies aforesaid. For the sake of brevity, both theParties agree that this Integrity 

Pact will have precedence over the Tender/Contactdocuments with 

regardanyoftheprovisionscoveredunderthis IntegrityPact. 

 

IN W ITNESS W HEREOF the parties have signed and executed this Integrity Pact at the place and 

datefirstabovementionedinthe presenceof followingwitnesses: 

 

............................................................... 

(ForandonbehalfofPrincipal/Owner) 

 

................................................................ 

(For and on behalf of 

Bidder/Contractor)WITNESSES: 

1.      .............................................. 

(signature,nameandaddress) 

 

2.       ............................................... 

(signature,nameandaddress) 

 

Place:Date

d: 
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PSCDL SAFETY CODE 

1.  Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

theground, or from solid construction except such short period work as can be done safely from 

ladders.When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 

ladder isused for carrying materials as well suitable footholds and hand-hold shall be provided on the 

ladder andtheladdershallbegivenaninclinationnotsteeperthan ¼to1(¼horizontaland1vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from 

anoverhead support or erected with stationary support shall have a guard rail properly attached or 

bolted,braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 

scaffolding orstaging and extending along the entire length of the outside and ends there of with only 

such opening asmay be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as topreventitfromswayingfromthe buildingorstructure. 

3. W orking platforms,gangwaysand stairways should be so constructedthat they should not sag undulyor 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m 

(12ft.)above ground level or floor level, they should be closely boarded, should have adequate width and 

should besuitablyfastenedasdescribedin(2)above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 

toprevent the fall of person or materials by providing suitable fencing or railing whose minimum height 

shall be90cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

laddershall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the 

widthbetween side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladderupto 

andincluding 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ¼” for 

eachadditional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequateprecautions shall be taken to prevent danger from electrical equipment. No materials on any of 

the sitesor work shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public.The contractor shall provide all necessary fencing and lights to protect the public from accident 

and shallbe bound to bear the expenses of defence of every suit, action or other proceedingsat law that 

may bebrought by any person for injury sustained owing to neglect of the aboveprecautions and to pay 

anydamagesand cost which may be awardedin any such suit;action or proceedingsto any such 

personorwhichmay,withthe consentofthecontractor,bepaidtocompensateanyclaimbyanysuchperson. 

6. (a)Excavationand Trenching- All trenches1.2 m. (4ft.) or more in depth, shall at all times be 

suppliedwithatleastoneladderforeach30m.(100ft.)inlengthorfractionthereof,Laddershallextendfrombot

tom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of thetrenches 

which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope orsecurely held 

by timber bracing, so as to avoid the danger of sides collapsing.The excavatedmaterials shall not be 

placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of thetrench whicheveris 

more. Cutting shall be done from top to bottom. Underno 

circumstances,underminingorundercuttingshallbe done. 

(b) SafetyMeasuresfordiggingboreholes:- 

(i). Ifthebore wellissuccessful,itshouldbesafelycappedtoavoidcaving andcollapseoftheborewell. The 

failed and the abandonedones should be completely refilled to avoid caving andcollapse; 

(ii).  During drilling, Sign boards should be erected near the site with the address of the 

drillingcontractorandtheEngineerin-chargeofthework; 
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(iii). Suitable fencing should be erected around the well during the drilling and after the 

installationoftherigonthepoint ofdrilling,flagsshallbeput 50malroundthepoint ofdrilling 

toavoidentryofpeople; 

(iv).  Afterdrillingthebore well,a cementplatform(0.50mx 0.50mx 

1.20m)0.60mabovegroundleveland0.60mbelowgroundlevelshouldbeconstructedaroundthewell 

casing; 

(v).  After the completion of the borewell, the contractor should cap the bore well properly 

bywelding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over 

thesoil.Thisshouldbedoneevenwhilereparingthepump; 

(vi). Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel. 

7. Demolition-Beforeanydemolitionworkiscommencedandalsoduringtheprogressofthework, 

(i) All roadsandopenareasadjacenttotheworksiteshalleitherbeclosedorsuitablyprotected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

usedbytheoperatorshallremainelectricallycharged. 

(iii) Allpracticalstepsshallbetakentoprevent dangertopersonsemployedfromriskoffireorexplosionor 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or 

materialsastorenderitunsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

bekept available for the use of the person employed on the site and maintained in a condition suitable 

forimmediate use, and the contractor should take adequate steps to ensure proper use of equipment 

bythose concerned:-Thefollowingsafetyequipmentshallinvariablybeprovided. 

(i) W orkers employedon mixing asphalticmaterials,cement and lime mortars shall be 

providedwithprotectivefootwearandprotectivegoggles. 

(ii) Those engagedin white washingand mixing or stackingof cementbags or any materialwhich 

isinjurioustothe eyes,shallbeprovidedwith protectivegoggles. 

(iii) Thoseengagedinweldingworksshallbeprovidedwithwelder‟sprotectiveeyeshields. 

(iv)  Stone breaker shall be provided with protective goggles and protective clothing and seated 

atsufficientlysafe intervals. 

(v) W hen workers are employed in sewers and manholes, which are in active use, the contractors 

shallensure thatthemanhole 

coversareopenedandventilatedatleastforanhourbeforetheworkersareallowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitablerailing and provided with 

warning signals or boards to prevent accident to the public. In addition, 

thecontractorshallensurethatthe followingsafetymeasureare adheredto:- 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or 

anyotherhigherofficer. 

(b)  At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 

3hoursbeforeanyman isallowedtoenterintothe manholeforworkinginside. 

(c)  Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 

paperwhichchangescolourinthepresenceofsuchgasesandgivesindicationoftheirpresence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.In 

case,noOxygenis foundinsidethesewerline,workersshouldbesentonlywithOxygenkit. 

(e) Safety belt with rope should be provided to the workers. W hile working inside 

themanholes,such rope should be handled by two men standing outside to enable him to be 

pulled outduringemergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 

kind.Proper warning signs should be displayed for the safety of the public whenever cleaning 

works areundertakenduringnightorday. 
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(g) Nosmokingoropenflamesshallbeallowednearthe blockedmanholebeingcleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
beimmediatelyremovedtoavoidaccidentsonaccountofslipperynatureofthemalba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be 
givenrest intermittently. The Engineer-in-Charge may decide the time up to which a worker 

may beallowedtoworkcontinuouslyinsidethe manhole. 

(j) GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. W henever called 

for,portable air blowers are recommended for ventilating the manholes. The Motors for these 

shallbe vapour proof and of totally enclosed type. Non sparking gas engines also could be 

used butthey should be placed at least 2 metres away from the opening and on the leeward 

sideprotected from wind so that they will not be a source of friction on any inflammable gas 

thatmightbe present. 

(l)  The workers engaged for cleaning the manholes/sewersshould be properly trained 

beforeallowingtoworkinthemanhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 

glovesnon sparking tools safety lights and gas masks and portable air blowers (when 

necessary).They must be supplied with barrier cream for anointing the limbs before working 

inside thesewerlines. 

(n) W orkmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard againstinsecure fastening due to corrosion of the rung fixed 

tomanholewell. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 

andadequatemedicalaidshouldbe providedtohim. 

(p) The extent to which these precautions are to be taken depend on individual situation but 

thedecision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual casewillbe final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

paintingwith products containing lead in any form. W herever men above the age of 18 are employed 

on theworkofleadpainting,thefollowingprecautionshouldbetaken:- 

(a) No paintcontaininglead or lead productsshall be usedexceptin the form of paste or 

readymadepaint. 

(b) Suitableface masks shouldbe suppliedfor use by the workerswhen paintis appliedin 

theformofspray orasurfacehavingleadpaintisdryrubbedandscrapped. 

(c) Overallsshallbesuppliedbythecontractorsto 

theworkmenandadequatefacilitiesshallbeprovidedtoenabletheworkingpainterstowashduringand

onthecessationofwork. 

9.  An additionalclause (viii)(i) ofPuducherry Smart City Development Limited Safety Code (iv) 

theContractorshall not employ women and men below the age of 18 on the work of painting with 

productcontaining lead in any form, wherever men above the age of 18 are employed on the work of lead 

painting,thefollowingprinciplesmustbeobservedforsuchuse: 

(i)  W 

hitelead,sulphateofleadorproductcontainingthesepigment,shallnotbeusedinpaintingoperationexceptinthe

formofpastesorpaintreadyforuse. 

(ii) Measuresshall be taken, whereverrequiredin order to preventdanger arising from the application 

ofapaintintheformofspray. 

(iii) Measuresshall be taken, whereverpracticable,to preventdanger arising out of from dust 

causedbydryrubbingdownandscraping. 

(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessationofwork. 

(v) Overallshallbewornbyworkingpaintersduringthewholeofworkingperiod. 
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(vi) Suitable arrangementshall be made to prevent clothingput off during workinghours being 

spoiledbypaintingmaterials. 

(vii) Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshallbesubsequentlyverifiedby

medicalmanappointedbycompetentauthorityofC.PSCDLPSCDL(DA). 

(viii) PSCDL./PSCDL(DA)mayrequire,whennecessarymedicalexaminationofworkers. 

(ix) Instructionswithregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedistributedto
workingpainters. 

10. W hen the work is done near any place where there is risk of drowning, all necessary equipments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
indanger and adequate provision, should be made for prompt first aid treatment of all injuries likely to 
beobtainedduringthecourseof thework. 

11.  Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conformtothe followingstandardsorconditions:- 

(i) (a)These shall be of good mechanical construction, sound materials and adequate strength 
andfree frompatentdefectsandshallbekeptrepairedandingoodworkingorder. 

(b)Every rope used in hoisting or lowering materials or as a means of suspension shall be 

ofdurablequalityandadequatestrength,andfreefrompatentdefects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under 

theage of 21 years should be in charge of any hoisting machine including any scaffolding winch or 

givesignalsto operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley blockused 

in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequatemeans. Every hoisting machine and all gear referred to above shall be plainly marked with 

the safeworking load. In case of a hoisting machine having a variable safe working load each safe 

workingload and the condition under which it is applicable shall be clearly indicated. No part of any 

machineor any gear referred to above in this paragraph shall be loaded beyond the safe working 

load exceptforthepurposeoftesting. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer- 
in-Charge. As regards contractor‟smachines the contractors shall notify the safe working load ofthe 
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get 

itverifiedbythe ElectricalEngineerconcerned. 

12. Motors, gearing, transmission,electric wiring and other dangerous parts of hoisting appliances shouldbe 

provided with efficient safeguards. Hoisting appliances should be provided with such means as 
willreduce to the minimum the risk of accidental descent of the load. Adequate precautions should be 
takento reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced.When workers are employed on electrical installations which are already energized, insulating 

mats,wearing apparel,such as gloves, sleeves and boots as may be necessary should be provided. 
Theworker should not wear any rings, watches and carry keys or other materials which are good 
conductorsofelectricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safecondition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequatewashingfacilitiesshouldbeprovidedatornearplacesofwork. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board ata 

prominentplace at work spot. The person responsible for complianceof the safety code shall 

benamedthereinbythe contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangementsmade by the contractor shall be open to inspection by the Labour Officer or Engineer-in-

Chargeof thedepartmentortheirrepresentatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractorfromtheoperationsofanyotherActorRuleinforceintheRepublicofIndia. 
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ModelRulesfortheProtectionof 
Healthand

Employed 

SanitaryArrangementsforWorkersbyC

entralPSCDL.oritsContractors 
 

1. APPLICATION 

Theserulesshallapplytoallbuildings   and   construction   works   in   charge   of   

PuducherrySmartCityDevelopmentLimited/PSCDL 

(DA)inwhichtwentyormoreworkersareordinarilyemployedor are proposedto be employedin any day 

duringthe periodduringwhich the contractworkisinprogress. 

2. DEFINITION 

Workplacemeansa placewheretwentyor moreworkersare ordinarilyemployedin 

connectionwithconstructionworkonanydayduringtheperiodduringwhichthecontractworkisinprogress. 

3. FIRST-AIDFACILITIES 

(i)  At every work place, thereshall be providedand maintained,so as to be easily 

accessibleduringworkinghours,first-aidboxesatthe rateofnotlessthan onebox for 

150contractlabourorpartthereofordinarilyemployed. 

(ii)  The first-aid box shall be distinctly markedwith a red cross on white back groundand 

shallcontainthefollowingequipment:- 

(a) For work places in which the number of contract labour employed does not exceed 50-

Eachfirst-aidboxshallcontainthefollowingequipments:- 

1. 6smallsteriliseddressings. 

2. 3mediumsizesteriliseddressings. 

3. 3largesizesteriliseddressings. 

4. 3largesterilised  burndressings. 

5. 1(30ml.)bottlecontainingatwopercentalcoholicsolutionofiodine. 

6. 1(30ml.)bottlecontainingsalvolatilehavingthedoseandmodeofadministrationindicatedo

nthelabel. 

7. 1snakebitelancet. 

8. 1(30gms.)bottleofpotassiumpermanganatecrystals. 

9. 1pairscissors. 

10. 1 copy of the first-aid leaflet issued by the 

Secretary,DepartmentofLabourandIndustries,GovernmentofPuducherry. 

11. 1bottlecontaining100tablets(eachof5gms.)ofaspirin. 

12. Ointmentforburns. 

13. Abottleofsuitablesurgicalantisepticsolution. 
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(b) Forworkplacesinwhichthenumberofcontractlabourexceed50.Eachfirst-

aidboxshallcontainthefollowingequipments. 

 1. 12smallsteriliseddressings. 

 2. 6mediumsizesteriliseddressings. 

 3. 6largesizesteriliseddressings. 

 4. 6largesizesterilisedburndressings. 

 5. 6(15gms.)packetssterilisedcottonwool. 

 6. 1(60ml.)bottlecontainingatwopercentalcoholicsolutioniodine. 

 7. 1(60ml.)bottlecontaining  salvolatile  having  thedoseandmodeof 

  administrationindicatedonthelabel. 

 8. 1rollofadhesiveplaster. 

 9. 1snakebitelancet. 

 10. 1(30gms.)bottleofpotassiumpermanganatecrystals. 

 11. 1pairscissors. 
 12. 1copyofthefirst-aidleafletissuedbytheSecretary,DepartmentofLabourand 

  Industries,GovernmentofPuducherry. 

 13. Abottlecontaining100tablets(eachof5gms.)ofaspirin. 

 14. Ointmentforburns. 

 15. Abottleofsuitablesurgicalantisepticsolution. 

(iii) Adequate arrangementsshallbemadeforimmediaterecoupmentoftheequipmentwhen 

necessary. 

(iv) NothingexcepttheprescribedcontentsshallbekeptintheFirst-aidbox. 

(v) The first-aid box shall be kept in charge of a responsibleperson who shall always be 

readilyavailableduringtheworkinghoursoftheworkplace. 

(vi) A personin chargeof the First-aidbox shall be a person trainedin First-aidtreatmentin 

theworkplaceswherethenumberofcontractlabouremployedis150ormore. 

(vii)  In work places where the number of contractlabour employedis 500 or more and 

hospitalfacilitiesarenotavailablewithineasydistancefromtheworks.First-aidpostsshallbeestablished 

and run by a trained compounder.The compoundershall be on duty and shall 

beavailableatallhourswhentheworkersareatwork. 

(viii) W hereworkplacesare situatedin placeswhichare nottownsor cities,a suitablemotortransportshall 

be kept readily availableto carry injuredpersonor personsuddenlytaken ill tothenearesthospital. 

4. DRINKINGWATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessibletolabour,asufficientsupplyofcoldwaterfitfordrinking. 

(ii) W here drinkingwater is obtained from an Intermittentpublicwater supply,each work 

placeshallbeprovidedwithstoragewheresuchdrinkingwatershallbestored. 

(iii) Every watersupply or storageshall be at a distanceof not less than 50 feet from any latrinedrain or 

other source of pollution. W here water has to be drawn from an existing well which iswithin such 

proximity of latrine, drain or any other source of pollution, the well shall be 

properlychlorinatedbefore wateris drawn from it for drinking. All such wells shall be entirely 

closedinandbeprovidedwithatrapdoorwhichshallbedustandwaterproof. 
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(iv)  Areliablepumpshallbefittedtoeachcoveredwell,thetrapdoorshallbekeptlockedandopenedonlyforcle

aningorinspectionwhichshallbedoneatleastonceamonth. 

5. WASHINGFACILITIES 

(i) Inevery workplaceadequateandsuitablefacilitiesforwashingshallbeprovidedand 

maintainedfortheuseofcontractlabouremployedtherein. 

(ii) Separateandadequatecleaningfacilitiesshallbeprovidedfor theuse ofmaleandfemaleworkers. 

(iii) Suchfacilitiesshallbeconvenientlyaccessibleandshallbekeptincleanandhygieniccondition. 

6. LATRINESANDURINALS 

(i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscalenamely:- 

(a) Wherefemaleareemployed,thereshallbeatleastonelatrineforevery25females. 

(b) Wheremalesareemployed,thereshallbeatleastonelatrineforevery25males. 

Providedthat,wherethenumberof malesor femalesexceeds100,it shall be sufficientif thereis 

one latrine for 25 males or femalesas the case may be upto the first100, 

andoneforevery50thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

aproperdoorandfastenings. 

(iii)  Constructionof latrines:The inside walls shall be constructedof masonry or some suitableheat-

resistingnon-absorbentmaterialsandshallbe cementwashedinsideand 

outsideatleastonceayear,Latrinesshallnotbeofastandardlowerthanboreholesystem. 

(iv) (a)     W here workersof both sexes are employed,there shall be displayedoutside each blockof 

latrineand urinal,a noticein the languageunderstoodby the majority of the 

workers“ForMenonly”or“ForWomenOnly”asthecasemaybe. 

(b)  Thenoticeshallalsobearthefigureofamanorofawoman,asthecasemaybe. 

(v) Thereshall be at least oneurinal for maleworkersup to 50 and one for femaleworkersuptofifty 

employedat a time, providedthat where the numberof male or femaleworkmen,as thecase may be 

exceeds500, it shall be sufficientif there is one urinal for every 50 

malesorfemalesuptothefirst500andoneforevery100orpartthereafter. 

(vi) (a)Thelatrinesandurinalsshall be adequatelylightedandshall be maintainedin a 

cleanandsanitaryconditionatalltimes. 

(b)Latrines and urinals other than those connected with a flush sewage system shall 

complywiththerequirementsofthePublicHealthAuthorities. 

(vii) W atershallbe providedby meansoftapor otherwiseso as to be 

convenientlyaccessibleinornearthelatrinesandurinals. 

(viii)  Disposalofexcreta:-

Unlessotherwisearrangedforbythelocalsanitaryauthority,arrangementsforproperdisposalofexcreta

byincinerationattheworkplaceshallbemadeby meansofa suitableincinerator.Alternatelyexcretamay 

be disposedofby puttinga 

layerofnightsoilatthebottomofapuccatankpreparedforthepurposeandcoveringitwitha15cm.layerofw

asteor refuseandthen coveringit with a layerofearth for a fortnight(whenitwillturntomanure). 

 
 

74 



MODELRULES PSCDL 

76 

 

 

 
 
 

(ix) Thecontractorshallathisownexpense,carryoutallinstructionsissuedtohimbytheEngineer-in-Chargeto 

effect proper disposal of night soil and other conservancy work in respectof the 

contractor‟sworkmen or employees on the site. The contractorshall be responsible 

forpaymentofanychargeswhichmaybeleviedbyMunicipalorCantonmentAuthorityforexecutionofsuch

onhisbehalf. 

7. PROVISIONOFSHELTERDURINGREST 

At every place there shall be provided,free of cost, four suitablesheds,two for mealsand the othertwo for 

rest separately for the use of men and women labour. The heightof each sheltershall not belessthan 3 

metres(10 ft.) from the floorlevelto the lowestpartofthe roof.Theseshallbe 

keptcleanandthespaceprovidedshallbeonthebasisof0.6sq.m.(6sft)perhead. 

Provided that the Engineer-in-Chargemay permit subject to his satisfaction, a portion of the 

buildingunderconstructionorotheralternativeaccommodationtobeusedforthepurpose. 

8. CRECHES 

(i) At every work place, at which 20 or morewomenworkerare ordinarilyemployed,thereshallbe 

provided two rooms of reasonabledimensionsfor the use of their children under the age ofsix 

years.Oneroomshall be used as a play roomfor the childrenand the otheras 

theirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause19H(ii)a,b&c. 

(ii) Theroomsshallbe providedwithsuitableandsufficientopeningsfor 

lightandventilation.Thereshallbeadequateprovisionofsweeperstokeeptheplacesclean. 

(iii) The contractorshall supply adequatenumber of toys and gamesin the play room and 

sufficientnumberofcotsandbeddingsinthebedroom. 

(iv) Thecontractorshallprovideoneayaatolookafterthechildreninthecrechewhenthenumber of women 

workers does not exceed 50 and two when the number of women workersexceed50. 

(v)  The use ofthe rooms earmarkedas crechesshall be restrictedto children,their 

attendantsandmothersofthechildren. 

9. CANTEENS 
 

(i) In every work place where the work regarding the employmentof contract labour is likely 

tocontinuefor six months and wherein contractlabournumberingone hundredor more 

areordinarilyemployed,anadequatecanteenshallbeprovidedbythecontractorfortheuseof 

suchcontractlabour. 

(ii) Thecanteenshallbemaintainedbythecontractorinanefficientmanner. 

(iii) Thecanteenshallconsistofatleastadininghall,kitchen,storeroom,pantryandwashingplacesseparatelyf

orworkersandutensils. 

(iv) Thecanteenshallbesufficientlylightedatalltimeswhenanypersonhasaccesstoit. 

(v) Thefloorshallbemadeofsmoothandimperviousmaterialsandinsidewallsshallbelime-

washedorcolourwashedatleastonceineachyear. 

 Providedthattheinsidewallsofthekitchenshallbelime-washedeveryfourmonths. 

(vi) 

(vii) 

Thepremisesofthecanteenshallbemaintainedinacleanandsanitarycondition. 

W 

astewatershallbecarriedawayinsuitablecovereddrainsandshallnotbeallowedtoaccumulatesoastocaus

eanuisance. 

(viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage. 

(ix) Thedininghallshallaccommodateatatime30percentofthecontractlabourworkingatatime. 
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(x) The floor area of the dining hall, excluding the area occupied by the service counter and 

anyfurnitureexcepttablesandchairsshallnotbelessthanonesquaremetre(10sft)perdinertobeaccom

modatedasprescribedinsub-Rule9. 

(xi) (a)A portion of the dining hall and service counter shall be partitioned off and reserved 

forwomenworkersinproportiontotheirnumber. 

(b)Washingplacesforwomenshallbeseparateandscreenedtosecureprivacy. 

(xii) Sufficienttables stools, chair or benchesshall be availablefor the numberof diners to 

beaccommodatedasprescribedinsub-Rule9. 
 

(xiii) (a) 1. Thereshall be 

providedandmaintainedsufficientutensilscrockery,furnitureandanyotherequipmentsne

cessaryfortheefficientrunningofthecanteen. 

 2. Thefurnitureutensilsandotherequipmentshallbemaintainedinacleanandhygienicconditi

on. 

 (b) 1. Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovidedandmaintain

ed. 

 2. Aservicecounter,ifprovided,shallhavetopofsmoothandimperviousmaterial. 

 3. Suitablefacilitiesincludingan adequatesupply ofhot watershallbe 

providedforthecleaningofutensilsandequipments. 

(xiv) Thefoodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththenormalhabitsofth

econtractlabour. 

(xv) Thechargesfor foodstuffs,beveragesandany otheritemsservedin the 

canteenshallbebasedon„Noprofit,Noloss‟andshallbeconspicuouslydisplayedinthecanteen. 

(xvi) In arrivingatthepriceoffoodstuffs,andotherarticleservedin 

thecanteen,thefollowingitemsshallnotbetakenintoconsiderationasexpenditurenamely:- 

(a) Therentoflandandbuilding. 

(b) The depreciationand maintenancecharges for the building and 

equipmentsprovidedforthecanteen. 

(c) Thecostofpurchase,repairs 

andreplacementofequipmentsincludingfurniture,crockery,cutleryandutensils. 

(d) Thewaterchargesandotherchargesincurredforlightingandventilation. 

(e) The interest and amounts spent on the provision and maintenanceof equipments 

providedforthecanteen. 

(xvii) Theaccountspertainingtothecanteenshallbeauditedonceevery12monthsbyregisteredaccountants

andauditors. 

10. ANTI-MALARIALPRECAUTIONS 

The contractorshall athis own expense,conformto all anti-malarialinstructionsgiven to him by 

theEngineer-in-Chargeincludingthefillingupofanyborrowpitswhichmayhavebeendugbyhim. 

11. Theaboverulesshallbeincorporatedinthecontractsandinnoticesinvitingtendersandshallformanintegralpar

tofthecontracts. 

12. AMENDMENTS 

Governmentmay,fromtimeto time,addto or amendtheserulesandissuedirections- itmayconsidernecessary 

for the purpose of removingany difficulty which may arise in the administrationthereof. 
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PSCDL.Contractor‟sLabourRegulations 

1. SHORTTITLE 
 

These regulations may be called the PSCDL./PSCDL (DA) Contractors 
LabourRegulations. 

 

2. DEFINITIONS 

i)  Workman means any person employed by PSCDL./PSCDL (DA) or its contractor directly 

orindirectly through a subcontractor with or without the knowledge of thePuducherry Smart 

CityDevelopment Limited/PSCDL (DA) to do any skilled, semiskilled or unskilled manual, 

supervisory,technical or clerical work for hire or reward, whether the terms of employmentare 

expressed orimpliedbutdoesnotincludeanyperson:- 

a) Whoisemployedmainlyinamanagerialoradministrativecapacity:or 
 

b) W ho, being employed in a supervisory capacity draws wages exceeding five hundred 

rupeesper mensem or exercises either by the nature of the duties attached to the office or 

byreasonofpowersvestedinhim,functionsmainly ofmanagerialnature:or 

c) W ho is an out worker, that is to say, person to whom any article or materialsare given outby 

or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamentalfinished, repaired adopted or otherwise processed for sale for the purpose of the 

trade orbusiness of the principal employers and the process is to be carried out either in the 

homeof the out worker or in some other premises, not being premises under the control 

andmanagementofthe principalemployer. 

No personbelowtheageof14yearsshallbeemployedto actas aworkman. 
 

 ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisionsoftheMinimumWagesActfromtimetotime. 

 
iii) Contractorsshallincludeeverypersonwhoundertakestoproduceagivenresultotherthana 

meresupplyofgoodsorarticlesofmanufacturethroughcontractlabourorwhosuppliescontract 

labourforanyworkandincludesasubcontractor. 

 
iv) Wagesshallhavethesamemeaningasdefinedin thePaymentof WagesAct. 

3. i) Normallyworkinghoursofanadultemployeeshouldnotexceed9hoursaday.Theworkingday 

  shallbesoarrangedthatinclusiveofintervalforrest,ifany,itshallnotspreadovermorethan12 

  hoursonanyday. 

 
ii) Whenanadultworkerismadetoworkformorethan9hoursonanydayorformorethan48hours 

  inanyweek,heshallbepaidovertimefortheextrahoursputinbyhimatdoubletheordinary 

  rateofwages. 

 
iii) a) Everyworkershallbegivenaweeklyholidaynormally onaSunday,inaccordancewiththe 

   provisionsoftheMinimumWages(Central)Rules1960asamendedfromtimetotime 

   irrespectiveofwhethersuchworkerisgovernedbytheMinimumWagesActornot. 

  
b) W here the minimum wages prescribed by the Government under the Minimum Wages 

Actare not inclusive of the wages for the weekly day of rest, the worker shall be entitled to 
restdaywagesattherateapplicabletothenextprecedingday,providedhehasworkedunder 
thesamecontractorfora continuousperiodofnotlessthan6 days. 
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c)W here a contractor is permitted by the Engineer-in-Chargeto allow a worker to work on anormal 
weekly holiday, he shall grant a substituted holiday to him for the whole day on oneof the 
five days immediately before or after the normal weekly holiday and pay wages 
tosuchworkerfortheworkperformedonthenormalweeklyholiday atovertimerate. 

4. DISPLAYOFNOTICEREGARDINGWAGESETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 
andcontinue to display and correctly maintain in a clear and legible condition in conspicuous places on 
thework, notices in English and in the local Indian languages spoken by the majority of the workers 
givingthe minimumrates of wages fixed under Minimum Wages Act, the actual wages beingpaid, the 
hoursof work for which such wage are earned, wages periods, dates of payments of wages and other 
relevantinformationasperAppendix„III‟. 

5. PAYMENTOFWAGES 

i) Thecontractorshallfixwageperiodsinrespectofwhichwagesshallbepayable. 

ii) Nowageperiodshallexceedonemonth. 

iii) The wages of every person employed as contract labour in an establishment or by a 
contractorwhere less than one thousand such persons are employed shall be paid before the 

expiry ofseventh day and in other cases before the expiry of tenth day after the last day of the 
wage periodinrespectofwhichthewagesarepayable. 

iv) W here the employment of any worker is terminated by or on behalf of the contractor the 
wagesearned by him shall be paid before the expiry of the second working day from the date on 
whichhisemploymentisterminated. 

v)  All payment of wages shall be made on a working day at the work premises and during 
theworking time and on a date notified in advance and in case the work is completed before 
theexpiryofthewageperiod,finalpaymentshallbe madewithin48hoursofthelastworkingday. 

vi) W ages due to every worker shall be paid to him direct or to other person authorised by him in 

thisbehalf. 

vii) Allwagesshallbepaidincurrentcoinorcurrencyorinboth. 

viii) W ages shall be paid withoutany deductionsofany kind exceptthose specifiedby the 
CentralGovernment by general or special order in this behalf or permissible under the Payment of W 
agesAct1956. 

ix)  A notice showing the wages period and the place and time of disbursement of wages shall 

bedisplayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
underacknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
theJunior Engineer or any other authorised representativeof the Engineer-in-Chargewho will 
berequired to be present at the place and time of disbursementof wages by the 
contractortoworkmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of 
theEngineer-in-Charge as the case may be, a certificate under his signature at the end of the 
entriesin the “Registerof W ages”or the “W age-cum-MusterRoll” as the case may be in the 
followingform:- 

“Certified that the amount shown in column No ......................hasbeen paid to the 
workmanconcernedinmypresenceon...........................at ...................... “ 

6. FINESANDDEDUCTIONSWHICHMAYBEMADEFROMWAGES 

(i) Thewagesofaworkershall bepaid tohimwithoutanydeductionofanykindexceptthefollowing:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms ofhis 
employment he is required to work. The amount of deduction shall be in proportion tothe
 period for which he was absent. 
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

forcustody, or for loss of money or any other deduction which he is required to account, 
wheresuchdamageorlossisdirectlyattributabletohisneglectordefault. 

 

(d)  Deduction for recovery of advances or for adjustment of overpayment of wages, 
advancesgrantedshallbeenteredinaregister. 

(e) Anyotherdeductionwhich theCentralGovernmentmayfromtimetotimeallow. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 
partashavebeenapprovedofbytheChiefLabourCommissioner. 

Note:-AnapprovedlistofActsandOmissionsforwhichfinescanbeimposedisenclosedatAppendix-X 
 

(iii) Nofineshallbeimposedonaworkerandnodeductionfordamageorlossshallbemadefromhiswages until 
the worker has been given an opportunity of showing cause against such fines ordeductions. 

(iv)  The total amount of fine which may be imposed in any one wage period on a worker shall 
notexceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
ofthatwageperiod. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry 
ofsixtydaysfromthedateonwhichitwasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
ofwhichitwasimposed. 

7. LABOURRECORDS 

(i) ThecontractorshallmaintainaRegisterofpersonsemployedonworkoncontractinFormXIII ofthe 
CL(R&A)CentralRules1971(AppendixIV) 

(ii) The contractorshall maintain a Muster Roll register in respect of all workmenemployedby 
himontheworkunderContractinFormXVIoftheCL(R&A)Rules1971(AppendixV). 

 

(iii) ThecontractorshallmaintainaWageRegisterinrespectofallworkmenemployedbyhimontheworkund
ercontractinFormXVIIoftheCL(R&A)Rules1971(AppendixVI). 

(iv) Registerofaccident-

Thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconvenientattheworkplacebu

tthesameshallincludethefollowingparticulars: 

a) Fullparticularsofthelabourerswhometwithaccident. 

b) RateofWages. 

c) Sex 

d) Age 

e) Natureofaccidentandcauseofaccident. 

f) Timeanddateofaccident. 

g) DateandtimewhenadmittedinHospital, 

h) DateofdischargefromtheHospital. 

i) Periodoftreatmentandresultoftreatment. 

j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer. 

k) ClaimrequiredtobepaidunderWorkmen‟sCompensationAct. 

I) Date ofpaymentofcompensation. 

m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid. 
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n) Authoritybywhomthecompensationwasassessed. 

o) Remarks 

v) Thecontractorshallmaintaina RegisterofFinesintheFormXIIoftheCL(R&A)Rules1971(Appendix-

XI) 

Thecontractorshall displayinagoodconditionandinaconspicuousplaceofworktheapproved 

listofactsandomissionsforwhich finescanbeimposed(Appendix-X) 

vi) ThecontractorshallmaintainaRegisterofdeductionsfordamageorloss 

inFormXXoftheCL(R&A)Rules1971(Appendix-XII) 

vii) Thecontractorshall maintainaRegisterofAdvancesinFormXXIII oftheCL(R&A)Rules1971 

(Appendix-XIII) 

viii) ThecontractorshallmaintainaRegisterofOvertimeinFormXXIIIoftheCL(R&A)Rules1971(Appendix-

XIV) 

8. ATTENDANCE CARD-CUM-WAGESLIP 

i) The contractor shall issue an Attendancecard-cum-wageslip to each workman employed 

byhiminthespecimenformat (Appendix-VII) 
 

ii) Thecardshallbevalidfor eachwageperiod. 
 

iii) The contractorshall mark the attendanceof each workman on the card twice each day, once 

atthecommencementofthedayandagain aftertherestinterval,beforeheactuallystartswork. 
 

iv) Thecardshallremaininpossessionoftheworkerduringthewageperiodunderreference. 
 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

priortothe disbursementofwagesinrespectof the wageperiodunderreference. 

vi) Thecontractorshallobtainthesignatureorthumbimpressionoftheworkeronthewageslipatthetimeofdi

sbursementofwagesandretain the cardwithhimself. 

9. EMPLOYMENTCARD 

The contractorshallissue an EmploymentCardin FormXIVof the CL (R&A) 

CentralRules1971toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-VIII). 

10. SERVICECERTIFICATE 

Onterminationofemploymentforanyreasonwhatsoeverthecontractorshallissuetotheworkmanwhoseservic

eshave beenterminated,aServicecertificateinFormXVoftheCL(R&A) CentralRules 1971(Appendix-IX) 

11. PRESERVATIONOFLABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for 

aperiodof three years from the date of last entriesmade in themand shall be made availablefor inspectionby 

the Engineer-in-Chargeor Labour Officer or any other officers authorised by the Ministry of 

UrbanDevelopmentinthisbehalf. 

12. POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have power 

tomake enquires with a view to ascertainingand enforcing due and proper observance of Fair W 

ageClauses and the Provisions of these Regulations. He shall investigate into any complaint regarding 

thedefaultmadebythecontractororsubcontractorinregardtosuchprovision. 
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13. REPORTOFLABOUROFFICER 

The Labour Officer or other persons authorisedas aforesaidshall submit a report of result of 

hisinvestigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which 

thedefault has been committed with a note that necessary deductions from the contractor‟s bill be 

madeand the wages and other dues be paid to the labourers concerned. In case an appeal is made by 

thecontractorunder Clause 13 of these regulations,actual paymentto labourers will be made by 

theExecutiveEngineeraftertheSuperintendingEngineerhas givenhisdecisiononsuchappeal. 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from 

thereceiptofthereportformtheLabourOfficerortheSuperintendingEngineerasthecasemaybe. 

14. APPEALAGAINSTTHEDECISIONOFLABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 

soauthorised may appeal against such decision to the Superintending Engineer concerned within 30 

daysfrom the date of decision, forwarding simultaneously a copy of his appeal to the Executive 

Engineerconcerned but subject to such appeal, the decision of the officer shall be final and binding 

upon thecontractor. 

15. PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER 

i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulationsby:- 

a) Anofficerofaregisteredtradeunionofwhichhe isamember. 

b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 

affiliated. 

c)  W herethe employeris not a memberofany registeredtradeunion,by an officerof aregistered 

trade union, connected with the industry in which the worker is employed or 

byanyotherworkmanemployedintheindustryinwhichtheworkerisemployed. 

ii) An employer shall be entitled to be representedin any investigation or enquiry under 

theseregulationsby:- 

a) Anofficerofanassociationofemployersofwhichheisamember. 

b) An officer of a federation of associations of employers to which association referred to 

inclause(a)isaffiliated. 

c)  W here the employersis not a memberof any associationof employers,by an officer 
ofassociation of employer connectedwith the industry in which the employeris engaged 

orbyanyotheremployer,engagedintheindustryinwhichtheemployerisengaged. 

(iii)No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiryundertheseregulations. 

16. INSPECTIONOFBOOKSANDSLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to 
hisagent at a convenient time and place after due notice is received or to the Labour Officer or any 
otherperson,authorisedbytheCentralGovernmentonhis behalf. 

 

17. SUBMISSIONSOFRETURNS 

Thecontractorshallsubmitperiodicalreturnsasmaybespecifiedfromtimeto time. 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any question 
asto the application/Interpretation or effect of those regulations the decision of the Superintending 
Engineer concernedshallbefinal. 
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APPENDIX-‘I’ 

REGISTEROFMATERNITYBENEFITS(Clause19F) 

Nameandaddressofthecontractor…………………………………………………………… 
 

Nameandlocationofthework………………………………………………………………… 
 
 

 
Nameofthe 

employee 

Father’s/husband’s 

name 

Natureof 

employment 

Periodofactual 

employment 

Dateonwhich 

notice 

ofconfinementgiv

en 

(1) (2) (3) (4) (5) 

     

 

 

Dateonwhichmaternityleavecommencedand ended 

Date 

ofdelivery/miscarria

ge 

Incaseofdelivery Incaseofmiscarriage 

Commenced Ended Commenced Ended 

(6) (7) (8) (9) (10) 

     

 
 
 

 

Leavepaypaidtotheemployee 
 

Incaseofdelivery Incaseofmiscarriage  

Remarks 

Rateofleavepay Amountpaid Rateofleavepay Amountpaid 

(11) (12) (13) (14) (15) 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY 

BENEFITADMISSIBLETOTHECONTRACTOR’SLABOURINPUDUCHERRYSMART 

CITYDEVELOPMENTLIMITED 

WORKS 
 

 
Nameandaddressofthecontractor……………………………………………………………. 

 

Nameandlocationofthework………………………………………………………………… 
 

1. Nameofthewomanandherhusband’sname. 
 

2. Designation. 
 

3. Dateofappointment. 
 

4. Datewithmonthsandyearsinwhichsheisemployed. 
 

5 Dateofdischarge/dismissal,ifany. 
 

6. Dateofproductionofcertificatesinrespectofpregnancy. 
 

7. Dateonwhich thewomaninformsabouttheexpecteddelivery. 
 

8. Dateofdelivery/miscarriage/death 
 

9. Dateofproductionofcertificateinrespectofdelivery/miscarriage. 
 

10. Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery. 
 

11. Datewithamountof subsequentpaymentofmaternitybenefit. 
 

12. Nameofthepersonnominatedbythewomantoreceivethepaymentofthematernitybenefit

afterherdeath. 

13. Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefitamount

waspaid,themonthhereofandthedateof payment. 
 

14. Signatureofthecontractorauthenticatingentriesintheregister. 
 

15. RemarkscolumnfortheuseofInspectingOfficer 

Appendix-II 
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LABOURBOARD 

Nameofwork .................................................................................................. Name 
 

ofContractor ........................................................................................... Addressof 
 

Contractor ........................................................................................ Nameand 
 

addressofPSCDLDivision ....................................................................... Nameof 
 

LabourOfficer ........................................................................................... Addressof 
 

LabourOfficer ......................................................................................... Nameof 
 

LabourEnforcementOfficer ......................................................................... Address 
 

ofLabourEnforcementOfficer………………………………………………………………... 
 
 
 

Date 
 
 
 

SI.No. 
 

(1) 

Category

(2) 

Minimum

wagefixed 
 

(3) 

Actual 

wagepaid 
 

(4) 

Numberprese

nt 
 

(5) 

Remarks

(6) 

      

 
 

Weeklyholiday…………………………………………………………………………………………. 
 

Wage period……………………………………………………………………………………………... 
 

Dateofpaymentofwages………………………………………………………………………………. 
 

Workinghours………………………………………………………………………………………….. 

 
Restinterval……………………………………………………………………………………………... 
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Form-XIII(SeeRule75) 

 

RegisterofWorkmenEmployedbyContractor 
 

Nameandaddress of contractor…………………………………………………………………………………………………………………………. 
 

Nameandaddressofestablishmentin/underwhichcontractiscarriedon……………………………………………………………………………… 
 

Natureand locationofwork………………………………………………………………………………………………………………………..…… 

 
NameandaddressofPrincipalEmployer………………………………………………………………………………………………………….…… 

 

SI. 

No 

Nameand 

Surname

ofworkm

an 

Age 

and

Sex 

Father’s/ 

Husband’s

name 

Natureof 

employmen

t/designatio

n 

Permanent 

home 

addressofthe

workman(Vill

ageandTehsil, 

TalukandDistr

icts) 

Local 

address 

Dateof 

Commencemen

tofemployment 

Signature 

orthumbi

mpression

ofthework

man 

Dateof 

termination

ofemployme

nt 

Reasonfor 

termination

s 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) 
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Form-XVI(SeeRule78(2)(a)) 
 

MusterRoll 
 

Nameandaddressofcontractor................................................................................................................................................................ 
 

Nameandaddressofestablishmentunderwhichcontractiscarriedon..................................................................................................... 
 

Natureandlocationofwork...................................................................................................................................................................... 
 

NameandaddressofPrincipalEmployer................................................................................................................................................... 

 
Monthly/Fortnightly: 

 

SI.No. Nameofworkman Sex Father’s/Husband’sName Dates Remarks 

(1) (2) (3) (4) (5) (6) 

    (1) (2) (3) (4) (5)  
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17Form-XVII[(SeeRule78(2)(a)] 
 

RegisterofWages 
 

Nameandaddressofcontractor................................................................................................................................................................... 
 

Nameandaddressofestablishmentn/underwhichcontractiscarriedon..................................................................................................... 
 

Natureandlocationofwork..................................................................................................................................................................... 
 

NameandaddressofPrincipalEmployer..........................................................WagesPeriod: Monthly/Fortnightly: 
 

 
 
 

 
SI. 

No. 

 
 
 

 
Name 

ofworkma

n 

 
 

Serial 

No.in 

theregist

erofwork

man 

 
 
 

Designation 

/nature 

ofworkdon

e 

 
 
 

No. 

ofdays

worked 

 
 
 

Units 

ofwor

kdone 

 
 

Dailyr

ateof

wages 

/piece

rate 

 

Amountofwagesearned 
 
 

 
Deductions

if 

any,(indica

tenature) 

 
 
 

Netam

ountpai

d 

 
 

Signature 

orthumbim

pressionof 

theworkma

n 

 
 

 
Initial 

ofcontractor 

orhisrepresent

ative 

Other

cash 

Basic  Dearness 
Overtime 

payment

 
Total

wages allowances   s 

(indicate

nature) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14) (15) (16) 
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WageCardNo........................................................... 
 
 
 

WageCard 
 

Nameandaddressofcontractor...................................................................................... DateofIssue............................. 

 
Nameandlocation ofwork.............................................................................................. Designation............................... 

 
Nameofworkman........................................................................................................... Month/Fortnight....................... 

 
RateofWages.................................................................................................................. 

 
 

 
Morning 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 
 

Rate 

30 31 

 

Evening Amount 

 
Initial 

 
Receivedfrom..........................................................................................thesumofRs. ............................................... onaccountofmywages 

 

TheWageCardisvalidforonemonthfromthedate ofissue Signature 

Appendix-VII 



PROFORMAOFREGISTERS PSCDL 

90 

 

 

 
 
 

 
 

FORM-XIX 
 

Reverse 
 

[Seerule78(2)(b)] 
 

WagesSlip 
 
 

Nameandaddressofcontractor ....................................................................................................... Name 

 
andFather’s/Husband’snameofworkman ............................................................................... Nature 

 
andlocationof work ...................................................................................................................... Forthe 

 
Week/Fortnight/Monthending 

 
1.No.ofdaysworked............................................................................................................................... 

 
2.No.ofunitsworkedincaseofpiecerateworkers............................................................................... 

 
3.Rateofdailywages/piecerate.... 

 
4.Amountofovertimewages.................................................................................................................. 

 
5.Grosswagespayable............................................................................................................................ 

 
6.Deduction,ifany.................................................................................................................................. 

 
7.Netamountofwagespaid.................................................................................................................... 

 
 

 
InitialsoftheContractororhisrepresentative. 

Appendix-VII 
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Form-XIV 
 
 
 

[Seerule76] 
 

EmploymentCard 
 
 

 

Nameandaddressofcontractor.......................................................................................................... 

 
Nameandaddressofestablishmentin/underwhichcontractiscarriedon....................................... 

 
Nameofworkandlocationofwork…............................................................................................... 

 
NameandaddressofPrincipalEmployer.......................................................................................... 

 
1.Nameoftheworkman……............................................................................................................ 

 
2.SI.No.intheregisterofworkmanemployed…............................................................................ 

 
3.Natureofemployment/designation................................................................................................. 

 
4.Wagerate(withparticularsofunitincaseofpiecework)............................................................ 

 
5.Wageperiod……........................................................................................................................... 

 
6.Tenureofemployment.................................................................................................................... 

 
7.Remarks........................................................................................................................................... 

 
 

 
Signatureofcontractor 

Appendix-VIII 



 

 

Form-XV(SeeRule77) 
 

ServiceCertificate 
Nameandaddressofcontractor.................................................................................................................................................................................... 

 
Natureandlocationofwork.......................................................................................................................................................................................... 

 
Nameandaddressofworkman..................................................................................................................................................................................... 

 
Ageordateofbirth....................................................................................................................................................................................................... 

 
Identificationmarks....................................................................................................................................................................................................... 

 
Father’s/Husband’sname.............................................................................................................................................................................................. 

 
Nameandaddressofestablishmentin/underwhichcontractiscarriedon.................................................................................................................... 

 
NameandaddressofPrincipalEmployer...................................................................................................................................................................... 

 

SI. 

No. 

TotalPeriodforwhichemployed  

NatureofWorkDone 
Rateofwages(withparticularsofunitincaseofpiec

ework) 

 

Remarks 
From To 

(1) (2) (3) (4) (5) (6) 
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Appendix‘X’ 
 

ListofActsandOmissionsforwhichFinescanbeImposed 
 

Inaccordancewith rule7(v)ofPSCDLor CPSCDLtobedisplayedprominentlyatthe 

siteofworkbothinEnglishandlocal Language 

 
 

1. Willfulinsubordinationordisobedience,whetheralo

neorincombinationwithother. 

 
2. Theft 

fraudordishonestyinconnectionwiththecontractors

besideabusinessorpropertyofPSCDL. 

 
3. Takingorgivingbribesoranyillegalgratifications. 

 
4. Habituallateattendance. 

5. Drunkennesslighting,riotousordisorderlyorindiffer

entbehaviour. 

6. Habitualnegligence. 

7.  Smoking near  or around the

 areawherecombustibleorothermaterial 

arelocked. 

8. Habitualindiscipline. 

9. Causingdamagetoworkintheprogressortoproperty

ofthe PSCDLorofthecontractor. 

10. Sleepingonduty. 

11. Malingeringorslowingdownwork. 

12. Givingoffalseinformation regardingname, 

agefather’sname,etc., 

13. Habituallossofwagecardssuppliedbytheemployer

s. 

14.  nauthorised   use   of     employer’s propertyof 

manufacturing or making of 

unauthorisedparticlesatthework place. 

 
15. Bad workmanship in construction 

andmaintainedbyskilledworkerswhich 

isnotapprovedbytheDepartment 

andforwhichthecontractorsarecompell

ed to

 undertakerectificati

ons. 

16.  Making    false    complaints    

and/ormisleadingstatements. 

17. Engaging on trade within the premises 

of theestablishments. 

18.  Anyunauthorizeddivulgenceof 

businessaffairsoftheemployees. 

19    Collection    or   canvassing    for     

thecollection   of   any   money   within   

thepremisesofanestablishmentunlessa

uthorisedbytheemployer. 

20. Holdingmeetinginsidethepremises 

withoutprevioussanctionoftheemploye

rs. 

21.  Threatening   or     intimidating     

anyworkmanoremployerduringthe 

workinghourswithinthepremises. 
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Form-XII[SeeRule78(2)(d)] 
 

RegisterofFines 
 

Nameandaddressofcontractor.......................................................................................................................................................................... 
 

Nameandaddressofestablishmentin/underwhichcontractiscarriedon..……....................................................................................................... 
 

Natureandlocationofwork................................................................................................................................................................................................. 
 

NameandaddressofPrincipalEmployer............................................................................................................................................................................ 

 
 

 
SI. 

No 

 
Nam

e 

ofw

ork

man 

 

Father’s/

Husband’

sname 

 
Designation 

/nature 

ofemploym

ent 

 

Act/Omissio

n for 

whichfineim

posed 

 

 
Dated 

ofoffen

ce 

Whether

workman

showedc

auseagai

nstfine 

Name of 

personin 

whosepresence

employee’sexpl

anation 

washeard 

 
Deductions

if 

any(indicat

enature) 

Wagep

eriodan

dwages

payable 

 
Date 

onwhic

hfinere

alised 

 

 
Remark

s 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) 
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Form-XX[SeeRule78(2)(d)] 
 

RegisterofDeductionforDamageorLoss 

Nameandaddressof contractor……………………………………………………………………………………………………………………………. 
 

Nameandaddressofestablishmentin/underwhichcontractiscarriedon…………………………………………………………….…………………… 
 

Natureand locationofwork………………………………………………………………………………………………………………………………… 

 
NameandaddressofPrincipalEmployer…………………………………………………………………………………………………………………... 

 

Sl.

No 

. 

Name

ofWo

rkma

n 

Father’s/

Husband’s

name 

Designation 

/ nature 

ofemploym

ent 

Particulars

of 

damageor

loss 

Date 

ofdama

georlos

s 

Whether

workman

showedca

useagains

tdeductio

n 

Name 

ofperson 

inwhosepr

esenceem

ployee’sex

planation 

washeard 

Amount

ofdeduc

tionimp

osed 

No.ofi

nstall-

ments 

Date 

ofrecove

ry 

Remarks 

First 

 Lastin

stall- 

 install

ment -ment 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) 
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Form-XXII[SeeRule78(2)(b)] 
 
 
 

RegisterofAdvances 

Nameandaddressof contractor………………………………………………………………………………………………………………………………. 
 

Nameandaddressofestablishmentin/underwhichcontractiscarriedon…………………………………………………………………………………… 
 

Natureandlocationofwork…………………………………………………………………………………………………………………………………… 

 
NameandaddressofPrincipalEmployer…………………………………………………………………………………………………………………….. 

 

Sl. 

No. 

Name 

ofworkm

an 

Father’s/

Husband’s

name 

Designation/

nature 

ofemployme

nt 

WageP

eriodan

dWage

spayabl

e 

Dateand

amount

ofAdvan

cegiven 

Purpose(s)

for 

whichAdv

ancemade 

Number 

ofInstallme

ntby 

whichadva

nce tobe 

repaid 

Date 

andamoun

t 

ofeachInst

allmentrep

aid 

Date 

onwhichlast

Installment

wasrepaid 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) 
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Form-XXIII[SeeRule78(2)(e)] 
 
 
 

RegisterofOvertime 

Nameandaddress ofcontractor………………………………………………………………………………………………………….………………………. 
 

Nameandaddressofestablishmentin/underwhichcontractiscarriedon…………………………………………………………………………………… 
 

Natureand locationofwork……………………………………………………………………………………………………………………………………… 

 
NameandaddressofPrincipalEmployer……………………………………………………………………………………..………………………………… 

 

Sl. 

No. 

Name 

ofworkm

an 

Father’s/

Husband’s

name 

Sex Designation/

nature 

ofemployme

nt 

Date 

onwhich

Overtime

worked 

Totaloverti

meworked 

orproducti

onin case 

ofpiecerat

ed 

Normal

rate 

ofwag

es 

Overtime

rate 

ofwage

s 

Overtime

earnings 

Rate 

onwhich

overtime

wagespa

id 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) 
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NOTICEFORAPPOINTMENTOFARBITRATOR  PSCDL 
   

 

123456789012345678901234 56789012123456 

 

789012345678901234567890121234567 
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APPENDIXXV 

NoticeforappointmentofArbitarator[R

eferClause25] 
 

To 

TheChiefEngineer/AdministrativeHead 

.....................(ZoneorRegion) 

............................................... 
 

DearSir, 

Intermsofclause25oftheagreement,particularsofwhicharegivenbelow,I/weherebygivenoticetoyoutoappointanarbitratorf

orsettlementofdisputesmentionedbelow: 
1. Nameofapplicant 

2. WhetherapplicantisIndividual/Prop.Firm/PartnershipFirm/Ltd.Co. 

3. Fulladdressoftheapplicant 

4. Nameoftheworkandcontractnumberinwhicharbitrationsought 

5. NameoftheDivisionwhichenteredintocontract 

6. Contractamountinthework 

7. Dateofcontract 

8. Date ofinitiationofwork 

9. Stipulateddateofcompletionofwork 

10. Actualdateofcompletionofwork(ifcompleted) 

11. Totalnumberof claimsmade 

12. Totalamountclaimed 

13. Dateofintimationoffinalbill(ifworkiscompleted) 

14. Dateofpaymentoffinal bill(ifworkiscompleted) 

15. Amountoffinalbill (ifworkiscompleted) 

16. DateofrequestmadetoSEfordecision 

17. DateofreceiptofSE'sdecision 

18. Dateofappealto you 

19. Dateofreceiptofyourdecision. 

 
Specimensignaturesoftheapplicant(o

nly the 

person/authoritywhosignedthe 

contractshouldsign) 

 
I/W e certify thatthe informationgiven aboveis trueto the bestofmy/ourknowledge.I/W e enclose followingdocuments. 

1.Statementof claims with amountof claims.2. 

3. 

4. 

 
Yoursfaithfully, 

 

 
(Signatures) 

 

 
Copyinduplicateto: 

1.TheExecutiveEngineer, 

...........................Division. 
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Form ofEarnestMoney 

DepositBankGuaranteeBond 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has submitted his 

tenderdated ............. (date) for the construction of ..............................................(name of work) (hereinafter called 

"theTender") 

KNOWALL PEOPLEby thesepresentsthatwe .........................................(name 

ofbank)havingourregisteredofficeat...................................  

(hereinaftercalled"theBank")areboundunto................................................... 

(NameanddivisionofExecutiveEngineer)(hereinaftercalled"theEngineer-in-Charge")inthesumofRs.......................... 

(Rs.inwords.................................................)forwhichpaymentwellandtrulytobemadetothesaidEngineer-in-

ChargetheBankbindsitself,hissuccessorsandassignsbythesepresents. 

SEALEDwiththeCommonSealofthesaidBankthis.................day of.................20....THECONDITIONSofthisobligationare: 

(1) IfaftertenderopeningtheContractorwithdraws,histenderduringtheperiodofvalidityoftender(includingextendedval

idity oftender)specifiedintheFormofTender; 

(2) Ifthecontractorhavingbeennotifiedoftheacceptanceof histenderbytheEngineer-in-Charge: 

(a) failsorrefusestoexecutetheFormofAgreementinaccordancewiththeInstructionstocontractor,ifrequired; 

OR 

(b) fails or refuses to furnish the Performance Guarantee,in accordance with the provisions of tender 

documentandInstructionstocontractor, 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of his 

firstwritten demand,withoutthe Engineer-in-Chargehaving to substantiateshis demand,provided that in his 

demandtheEngineer-in-Chargewill note that the amount claimed by his is due to him owing to the occurrenceof one or 

anyoftheaboveconditions,specifyingtheoccurredconditionorconditions. 

ThisGuaranteewillremaininforceuptoandincludingthedate* ........................... afterthedeadlineforsubmissionoftender 

as such deadline is stated in the Instructionsto contractoror as it may be extended by the Engineer-in-Charge,notice of 

which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach 

theBanknotlaterthan the abovedate. 
 

DATE............. 

 

 
WITNESS.................. 

(SIGNATURE,NAMEANDADDRESS) 

SIGNATUREOFTHEBANK 

 

 
SEAL 

*Datetobeworkedoutonthebasisofvalidityperiodof6monthsfromlastdate ofreceiptoftender. 
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FormofPerformanceSecurity 

(Guarantee)BankGuaranteeBond 

In considerationof the Presidentof India (hereinafter called “The Government”)having offered to accept the terms and 

conditionsoftheproposedagreementbetween…………………………….and ..................................................(hereinafter 

called“thesaid Contractor(s)”)for the 

work……………………………………………………(hereinaftercalled“thesaidagreement”) having agreed toproduction of 

anirrevocable Bank Guarantee forRs ........................................................................................................ (Rupees 
…………………………………only)asasecurity/guaranteefromthecontractor(s)forcomplianceofhisobligationsin 

accordancewiththetermsandconditionsinthesaidagreement. 

1. We, ............................................. (hereinafterreferredtoas“theBank”)herebyundertaketopaytotheGovernment 

anamountnotexceedingRs.………………………..(Rupees .............................Only)ondemandbytheGovernment. 

2. We, ……………………………….(indicatethe name of the Bank) do hereby undertake to pay the amounts due 

andpayable under this guarantee without any demure, merely on a demand from the Government stating that 

theamount claimed as required to meet the recoveries due or likely to be due from the said contractor(s). Any 

suchdemand made on the bank shall be conclusive as regards the amount due and payable by the bank under 

thisGuarantee.However,ourliabilityunderthisguaranteeshallberestrictedtoanamountnotexceedingRs. 

…………………..(Rupees ..................... only) 

3. W e, the said bank further undertake to pay the Government any money so demanded notwithstanding any dispute 

or disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal 

relatingthereto, our liability under this present being absolute and unequivocal. The payment so made by us under 

thisbond shall be a valid discharge of our liability for payment thereunder and the Contractor(s) shall have no 

claimagainstusformakingsuchpayment. 

4. We, ............................................. (indicatethenameoftheBank)furtheragreethattheguaranteehereincontained 

shallremain in full force and effectduringthe period thatwouldbe taken for the performanceof the saidagreementand 

that it shall continueto be enforceabletill all the dues of the Governmentunder or by virtueofthe said 

agreementhave been fully paid and its claims satisfied or discharged or till Engineer-in-Charge onbehalfof the 

Governmentcertified that the terms and conditions of the said agreementhave been fully 

andproperlycarriedoutbythesaidContractor(s)andaccordinglydischargesthisguarantee. 

5.  W e,…………………………….(indicatethenameofthe Bank)furtheragreewith the Governmentthat theGovernment 

shall have the fullest liberty without our consent and without affecting in any manner our obligationhereunder to 

vary any of the terms and conditions of the said agreement or to extend time of performance by thesaid 

Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisableby 

the Government against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved from our liability by reason of any such variation, or 

extensionbeing granted to the said Contractor(s) or for any forbearance, act of omission on the part of the 

Government orany indulgence by the Governmentto the said Contractor(s) or by any such matter or thing 

whatsoever whichunderthelaw relatingto suretieswould,butforthisprovision,haveeffectofsorelievingus. 

6. Thisguaranteewillnotbe dischargeddue to thechangeintheconstitutionoftheBankortheContractor(s). 

7.  W e, …………………………….(indicate the name of the Bank) lastly undertake not to revoke this 

guaranteeexceptwiththepreviousconsentoftheGovernmentinwriting. 

8. This guarantee shall be valid up to …………………………unless extended on demand by the 

Government.Notwithstandinganythingmentionedabove,ourliabilityagainstthisguaranteeisrestrictedtoRs.……………

……… 

(Rupees………………..)andunless a claimin writingis lodgedwith us withinsix monthsof the date of expiry 

ortheextendeddateofexpiryofthis guaranteeallourliabilitiesunderthisguaranteeshallstanddischarged. 

Dated the………………..day of……………………for………………….(indicate thename oftheBank) 
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PROFORMAOFSCHEDULES 
(SeparatePerforma for Civil, Elect. & Hort. W orks in case of 

CompositeTenders)(OperativeSchedulestobesuppliedseparatelytoeachintendi

ngtenderer) 

SCHEDULE„A‟ 

Scheduleofquantities(asperPSCDL-3) 

 

 
SCHEDULE„B‟ 

Scheduleofmaterialstobeissuedtothecontractor. 

S.No. Description

ofitem 

Quantity Ratesinfigures&wordsatwhichthemateri

alwillbechargedtothecontractor 

PlaceofIssue 

1 2 3 4 5 

     

 

 
SCHEDULE„C‟ 

Toolsandplantstobehiredtothecontractor 

SI.No. Description Hire chargesperday PlaceofIssue 

1 2 3 4 

    

SCHEDULE„D‟ 

Extrascheduleforspecificrequirements/documentforthework,ifany. 

 

 
SCHEDULE„E‟ 

ReferencetoGeneralConditionsofcontract........................................................................ 

Nameofwork: .......................................................................................................... 

.......................................................        ................................................... 

 
Estimatedcostofwork: Rs. ........................................ 

(i) Earnestmoney: Rs.......................................(tobereturnedafterreceivingperformanceguarantee) 

(ii) PerformanceGuarantee : 

(iii) SecurityDeposit : 

5% of tendered 

value.2.5%oftenderedv

alue. 

or 

2.5 % of tendered value plus 50% of PG for contracts involving 

maintenanceof the building and services/ other work after construction of 
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same buildingand services/ other work. 
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SCHEDULE„F‟ 

GENERAL  RULES  :    Officer  inviting  tender  ................................................................ 

&DIRECTIONS 
Maximumpercentageforquantityofitemsofworktobeexe

cutedbeyondwhichratesaretobe 
DeterminedinaccordancewithClauses12.2&12.3 Seebelow 

 

 
Definitions: 

2(v) 
 

Engineer-in-Charge 

 
........................................ 

2(viii) AcceptingAuthority ........................................ 

2(x) Percentageoncostofmaterialsand 15% 

 labourtocoveralloverheadsandprofits.  

2(xi) StandardScheduleofRates ........................................ 

2(xii) Department ........................................ 

9(ii) StandardPSCDL contractForm GCC 

2014,PSCDLForm7/8asmodified&corrected 

 

 ........................................ 

Clause1   

 

(i) TimeallowedforsubmissionofPerformanceGuarantee 

fromthedateofissueofletterofacceptance ............................................................................ days 

(ii) Maximumallowableextensionwithlatefee@0.1%perdayofPerfor

manceGuaranteeamountbeyondtheperiod 

providedin(i)above….... 

 

Clause2 

*** ................... days* 

***(1to15daystobefilledbyNITapprovingauthority) 

 

Clause2AC

lause5 

Authorityforfixingcompensationunderclause2. ........................................ 

 
 

Deleted 

 

Numberofdaysfromthedateofissueofletter 

ofacceptanceforreckoningdateofstart ...................................................... days 

Milestone(s)aspertablegivenbelow:- 
 

SI 
No. 

Descriptionof 
Milestone(Physical) 

TimeAllowedindays 
(fromdateofstart) 

Amounttobewith-heldincase 
ofnonachievementofmilestone 

1.    

2.    

3.    

4    

........................................ 
Timeallowedforexecutionofwork. 

Authoritytodecide: 

(i) Extensionoftime ......................................................................... (SE/EE/AE) 

(ii)Reschedulingofmilestones..............................................................................(SuperintendingEngineerinCharge) 

(iii)Shiftingofdateofstartincaseofdelayin handingoverofsite...............................(SuperintendingEngineerinCharge) 
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Clause6,6A 

 
 

Clause7 

 
 
 
 

 
Clause10A 

 
 

Clauseapplicable-(6or6A) ........................................ 

 
 

Grossworktobedonetogetherwithnetpayment 

/adjustmentofadvancesformaterialcollected,ifan

y,sincethelastsuchpaymentforbeing 

eligibletointerimpayment Rs.  ................................... 

Listoftestingequipmenttobeprovidedbythecontractoratsitelab. 

1.   ....................... 2........................ 3.   ....................... 

4.   ....................... 5........................ 6.   ....................... 

Clause10B(ii) 

 
 

Clause10CCl

ause10CA 

WhetherClause10B(ii)shallbeapplicable Yes/No 

 
 

Componentoflabourexpressedaspercentofvalueofwork= ............................% 

 
 
 
 
 
 
 
 
 

*   includesCementcomponentused inRMCbroughtat sitefromoutsideapprovedRMCplants,if any. 

**Base price and its corresponding period of all the materials covered under clause 10 CA is to be mentioned at 

thetime of approval of NIT. In case of recall of tenders, the base price may be modified by adopting latest base 

priceanditscorrespondingperiod. 

Clause10CC 

Clause10CCtobeapplicableincontractswithstipulatedperiod 

ofcompletionexceedingtheperiodshowninnextcolumn .............................. months 

ScheduleofcomponentofotherMaterials,Labouretc. forpriceescalation. 

Componentofcivil(exceptmaterialscovered 

underclause10CA)/Electricalconstruction Xm .......................... % 

valueofwork. - 

ComponentofLabour- 

expressedaspercentof totalvalueofwork. Y ......................... % 

Note:Xm ...... %shouldbeequalto(100)-(materialscoveredunderclause10CAi.e.Cement,Steel, 

POLandothermaterialspecifiedinclause10CA+ComponentofLabour) 

 
 
 
 

104 

S.N. MaterialsCovere

dunderthisclause

: 

NearestMaterials(otherthancement*, 

reinforcementbars,thestructuralsteelandPOL)forwhich 

AllIndiaWholesalePriceIndextobefollowed: 

BasePriceanditscorr

espondingperiodofal

lthe 

Materials 

1    

2    

3    

4    

 



PROFORMAOFSCHEDULES PSCDL 

106 

 

 

 

Clause11  
 

Specificationstobefollowed ................................... 

forexecutionofwork 
 

Clause12  

Typeofwork***  

***TobefilledbyNITapprovingauthorityeitherProjectandoriginalworkorMaintenanceworksincludingworksof

upgradation,aesthetic,specialrepair,addition/alterationinbuildings. 

Theitemsrelatedtoroadworklikeupgradation/improvementoffootpath&centralverge,improvement 

of carriageway by patch repairor annual/periodicalrepairsof road surfaceand A/R & 

M/Oworkspertainingtoroadshallbetreatedasmaintenancework. 

Newroadconstructionworksandthestrengtheningofroadsurfaceshallbe consideredasoriginal 

works. 

 

12.2&12.3 DeviationLimitbeyondwhichclauses 

12.2&12.3shallapplyfor buildingwork ................................... 

 
12.5 (i)  DeviationLimitbeyondwhichclauses 

12.2&12.3shallapplyforfoundation 

work(exceptitemsmentionedinearthwork 

subheadinPSRandrelateditems) ................................... 

(ii)DeviationLimit foritemsmentionedinearth 

work subheadof PSR andrelateditems ................................... 

Clause16  

CompetentAuthorityfor 

decidingreducedrates. ................................... 
 

Clause18 

Listofmandatorymachinery,tools&plantstobedeployedbythecontractoratsite:- 
 

 1......................... 2......................... 3......................... 

4......................... 5......................... 6......................... 

 
 
Clause25 

7......................... 8......................... 9......................... 

ConstitutionofDisputeRedressalCommittee(DRC) 

Chairman   -  ....................................................... 

Member   -  ......................................................... 

Member   -  ......................................................... 
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Clause36(i) 

RequirementofTechnicalRepresentative(s)andrecoveryRate 
 

SI 

No. 

Minim 

umQualification

ofTechnicalRe

presentative D
is

c
ip

lin
e

 
Designation(Principa

lTechnical 

/Technicalrepresentative) 

M
in

im
u

m
E

x

p
e

ri
e

n
c
e

 

N
u

m
b

e
r Rateatwhichrecoveryshallbemadefrom

thecontractorintheeventofnot 

fulfillingprovisionofclause36(i) 

Figures Words 

1. 
       

2. 
       

3. 
       

4 
       

5 
       

AssistantEngineersretiredfromGovernmentservicesthatareholdingDiplomawillbetreatedatparwithGraduateEngineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at 

parwith Graduate Engineers for the purpose of such deployment subject to the condition that such diploma 

holdersshouldnotexceed50%of requirementof degreeengineers. 

 

Clause42 

(I) (a)Schedule/statementfordeterminingtheoreticalquantity 
ofcement&bitumenonthebasisofPuducherryScheduleofRates ................................ printedby 

PSCDL.(ii)Variationspermissibleontheoreticalquantities:(a)

Cement 
Forworkswithestimatedcostput 
to tendernot more than Rs. 5 
lakh.Forworkswithestimatedcostputt
otendermorethanRs.5lakh. 

(b) BitumenAllWorks 

 
(c) Steel Reinforcementand 

structuralsteelsectionsforeachdiameter,sectionan
dcategory 

(d) Allothermaterials. 

3%plus/minus. 

 
2%plus/minus. 

2.5%plus & only 

&nilonminusside. 

 
/minus

Nil 

RECOVERYRATESFORQUANTITIESBEYONDPERMISSIBLEVARIATION 

SI 

No. 

DescriptionofItem Ratesinfiguresandwordsatwhich 

recoveryshallbemadefromtheContractor 

Excessbeyond 

permissible variation 

Lessusebeyond 

permissible variation 

1. Cement   

2. Steelreinforcement   

3. StructuralSections   

4. Bitumenissuedfree   

5. Bitumenissuedatstipulatedfixedprice   
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